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STATEWIDE WIRELESS COMMUNICATIONS INFRASTRUCTURE
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Issue Date: December 9, 2003
NOTICE

Prospective Offerors who have received this document from the Department of Budget and
Management’s web site or eMarylandMarketplace.com, or who have received this document
from a source other than the Procurement Officer, and who wish to assure receipt of any changes
or additional materials related to this RFP, should immediately contact the Procurement Officer
and provide their name and mailing address so that amendments to the RFP or other
communications can be sent to them.

Minority Business Enterprises are Encouraged to Respond to this Solicitation



STATE OF MARYLAND
NOTICE TO OFFERORS/CONTRACTORS

In order to help us improve the quality of State proposals solicitations, and to make our procurement process more
responsive and business friendly, we ask that you take a few minutes and provide comments and suggestions
regarding the enclosed solicitation. Please return your comments with your proposals. If you have chosen not to bid
on this contract, please fax this completed form to: 410-974-3274 to the attention of Robert Krysiak.

Title: Statewide Wireless Communications Infrastructure Site Installations
Project No: 050R4800143

a. If you have responded with a "no bid", please indicate the reason(s) below:
() Other commitments preclude our participation at this time.
( ) The subject of the solicitation is not something we ordinarily provide.
( ) We are inexperienced in the work/commaodities required.
( ) Specifications are unclear, too restrictive, etc. (Explain in REMARKS section.)
() The scope of work is beyond our present capacity.
( ) Doing business with Maryland Government is simply too complicated. (Explain in
REMARKS section.)
( ) We cannot be competitive. (Explain in REMARKS section.)
( ) Time allotted for completion of the bid/proposals is insufficient.
( ) Start-up time is insufficient.
( ) Bonding/Insurance requirements are restrictive. (Explain in REMARKS section.)
( ) Bid/Proposals requirements (other than specifications) are unreasonable or too risky.
(Explain in REMARKS section.)
( ) MBE requirements. (Explain in REMARKS section.)
( ) Prior State of Maryland contract experience was unprofitable or otherwise unsatisfactory.
(Explain in REMARKS section.)
( ) Payment schedule too slow.
( ) Other:
2. If you have submitted a bid or proposal, but wish to offer suggestions or express concerns,
please use the Remarks section below. (Use reverse or attach additional pages as needed.)
REMARKS:
Offeror Name: Date
Contact Person: Phone ( ) -

Address:
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e-mail: rkrysiak@dbm.state.md.us

Department of Budget and Management
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Annapolis, MD 21401

Attention: Robert Krysiak
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Annapolis, MD 21401
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SECTION 1 - GENERAL INFORMATION

11 Summary Statement

The Department of Budget and Management (DBM) is issuing this Request for Proposals (RFP)
to procure the services of up to eight (8) contractors to provide equipment and installation
services to support the installation of wireless communications site locations throughout the
State. The successful Offerors(s) will receive Master Contract awards, which will permit them to
participate in Task Order competitions for actual installations of antenna support structures.
Additionally, included in this Master Contract is the procurement of prefabricated concrete
equipment shelters with associated liquid propane fueled generators with fuel tanks, and
installation services. Offerors must be capable of providing all of the equipment and services
identified in this solicitation.

It is the State's intention to obtain goods and services, as specified in this RFP, from a contract
between the successful Offeror(s) and the State. However, this contract will not be a
requirements contract and is not to be construed to require the State to purchase exclusively from
the contract. The State reserves the right to procure goods and services from other sources when
it is in the best interest of the State to do so and without notice to the Offeror(s). In addition, the
awarding of a Master Contract to any Offeror does not guarantee that a contractor will be
successful in winning any Task Order competition to perform any installation and associated
work as described in this RFP.

] 1.2 Abbreviations and Definitions

For purposes of this RFP, the following abbreviations or terms have the meanings indicated
below:

a. ARO - After Receipt of Order.
b. ATS - Automatic Transfer Switch.

C. BPW - the Board of Public Works.

d. Contractor has the same meaning as Master Contractor.
e. DBM - Department of Budget and Management.
f. EIA - Electronic Industries Association.

g. FAA - Federal Aviation Administration.

h. FCC - Federal Communications Commission.

I. Local Time — Time in the Eastern Time Zone as observed by the State.

J. Master Contract - The contract entered into between DBM and Offerors responding to
this RFP, which provides the overall framework for awarding and conducting TOs. This
contract includes all general State terms and conditions, unit prices, and payment

adjustment mechanisms and all other details that control all aspects of TOs. This contract
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aa.

will incorporate the entire RFP, including any addenda, and all or indicated portions of
the selected Offerors’ proposals. A sample of this contract is included as Attachment A
to this RFP. The final completed version of Attachment A will be the contract.

MBE - Minority Business Enterprise.

MOSHA - Maryland Occupational Safety and Health Administration.

Offeror - An entity that submit a proposal in response to this solicitation.

OIT - Office of Information Technology.

OSHA - Occupational Safety and Health Administration.

RFP - Request for Proposals.

TIA - Telecommunications Industry Association.

Task Order Agreement - A signed contract between DBM and the Contractor selected via
a Task Order Request. A Task Order Agreement will deal only with the specific aspects
of performing a Task Order. All general terms and conditions are contained in the Master
Contract and shall apply to all Task Order Agreements. A Task Order Agreement may
not in any way amend, conflict with or supercede the Master Contract.

Task Order Manager - The specific employee identified in a Task Order Request and/or
TO Agreement, who will supervise the contractor rendering services for that respective
TO.

Task Order Request - A solicitation document which describes all specific circumstances
regarding the performance of services involving agencies of the State of Maryland. A
Task Order Request will not amend, duplicate or conflict with any provision of theMaster

Contract. A Task Order Request will only be distributed to successful Contractors.

Task Order Response - The technical and financial response by a Contractor to a Task
Order Request.

TO - Task Order.
NFPA - National Fire Protection Agency.
NEC - National Electrical Code.

ANSI/TIA - American National Standards Institute/Telecommunications Industry
Association.

IEEE - Institute of Electrical and Electronics Engineers.
UL - Underwriters Laboratory Inc.
MIL-HDBK - Military Handbook

CFR — Code of Federal Regulations
2



1.3 Contract Type

The Contract shall be an Indefinite Quantity Master Contract as defined in COMAR 21.06.03.
Task orders issued under this Master Contract will be paid on a fixed price basis, utilizing the
fixed unit prices proposed in the Master Contractor’s financial proposal submitted in response to
this RFP as defined in COMAR 21.06.03.

1.4 Contract Duration

The Master Contract resulting from this RFP shall be for a three-year period beginning on or
about March 1, 2004 and end February 28, 2007. The State, at its sole option, shall have the right
to extend the Master Contract for up to two additional, successive one-year terms beyond the
initial 3-year term.

A TO end date may extend beyond the Master Contract end by no more than 12 months. TOs
that extend beyond the Master Contract end will be billed at the rates and amount agreed to in the
Task Order Agreement

1.5  Procurement Officer/State Project Manager/Issuing Office

1.5.1 The sole point of contact in the State for purposes of this RFP prior to the award of any
contract is the Procurement Officer at the address listed below:

Robert Krysiak, Procurement Officer
Department of Budget and Management
Division of Policy Analysis, Procurement Unit
45 Calvert Street/ First Floor Room 115
Annapolis, Maryland 21401

Telephone #: 410-260-7179

Fax #.: 410-974-3274

E-mail: rkrysiak@dbm.state.md.us

1.5.2 The State Program Manager for this contract is:

Edward Ryan

Department of Budget and Management
Telecommunications Division

301 W. Preston Street, Suite 1304
Baltimore, MD 21201

Telephone #: 410-767-4219

Fax #: 410-333-5163

E-mail: ryan@dbm.state.md.us

1.6 Pre-Proposal Conference

A Pre-Proposal Conference will be held on December 18, 2003, beginning at 10:00 a.m. in the
State Office Building, 45 Calvert Street, Annapolis, MD.21401, Room 164A & B. Attendance at
the Pre-Proposal Conference is not mandatory, but all interested Offerors are encouraged to
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attend in order to facilitate better preparation of their proposals. In addition, attendance may
facilitate the Offeror’s understanding and ability to meet the State’s Minority Business Enterprise
(MBE) goals.

The Conference will be transcribed. A copy of the transcript of the Pre-Proposal Conference will
be made available to potential Offerors at a nominal charge directly from the transcription
company. The identity of the company and details of how to obtain a transcript copy will be
provided at the conference. In addition, as promptly as is feasible subsequent to the Conference,
a summary of the Pre-Proposal Conference and all questions and answers known at that time will
be distributed, free of charge, to all prospective Offerors known to have received a copy of this
RFP.

In order to assure adequate seating and other accommodations at the Pre-Proposal Conference, it
IS requested that by 4:00 PM on December 16, 2003, all potential Offerors planning to attend,
return the Pre-Proposal Conference Response Form or call the Procurement Officer with such
notice. The Pre-Proposal Conference Response Form is included as Attachment K to this RFP.
In addition, if there is a need for sign language interpretation and/or other special
accommodations due to a disability, it is requested that at least five days advance notice be
provided. DBM will make reasonable efforts to provide such special accommodation.

] 1.7  Use of “e-Maryland Marketplace”

“e-Maryland Marketplace” is an electronic commerce system administered by the Maryland
Department of General Services. In addition to using the DBM web site (www.dbm.state.md.us)
and other means for transmitting the RFP and associated materials, the solicitation and minutes
of the pre-bid/proposal conference, Offeror questions and DBM responses, addenda, and other
solicitation related information will be provided via e-Maryland Marketplace.

This means that all such information is immediately available to subscribers to e-Maryland
Marketplace. Because of the instant access afforded by e-Maryland Marketplace, it is
recommended that all Offerors interested in doing business with Maryland State agencies
subscribe to e-Maryland Marketplace.

Information, including on-line subscription access, can be obtained at the e-Maryland
Marketplace website at http://www.emarylandmarketplace.com/about.cfm.

] 1.8  Questions

Written questions from prospective Offerors will be accepted by the Procurement Officer prior to
the pre-proposal conference. Questions may be submitted by mail, facsimile, or preferably, by e-
mail to the Procurement Officer. Questions, both oral and written, will also be accepted from
prospective Offerors attending the Pre-Proposal Conference. If possible and appropriate, these
questions will be answered at the Pre-Proposal Conference.

Questions will also be accepted subsequent to the Pre-Proposal Conference. All post-conference
questions should be submitted in a timely manner to the Procurement Officer only. The
Procurement Officer shall, based on the availability of time to research and communicate an
answer, decide whether an answer can be given before the proposal due date. Answers to all
substantive questions that have not previously been answered, and are not clearly specific only to
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the requestor, will be distributed to all vendors who are known to have received a copy of the
RFP.

1.9 Proposals Due (Closing) Date

An unbound original and five (5) bound copies of each proposal (technical and financial) must
be received by the Procurement Officer, at the address listed in Section 1.5.1, no later than 2:00
PM (local time) on January 20, 2004 in order to be considered. An electronic version (diskette
or CD) of the Technical Proposal in MS Word format must be enclosed with the original
technical proposal. An electronic version (diskette or CD) of the Financial Proposal in MS Word
format must be enclosed with the original financial proposal. Insure that the diskettes are labeled
with the RFP title, RFP number, Offeror name and packaged with the original copy of the
appropriate proposal (technical or financial).

Requests for extension of this date or time will not be granted. Offerors mailing proposals
should allow sufficient mail delivery time to ensure timely receipt by the Procurement Officer.
Except as provided in COMAR 21.05.02.10, proposals received by the Procurement Officer after
the due date, January 20, 2004 at 2:00 PM (local time) will not be considered. Proposals may
not be submitted by e-mail or facsimile.

] 1.10 Duration of Offer

Proposals submitted in response to this RFP are irrevocable for 120 days following the closing
date of proposals or of Best and Final Offers (BAFOs), if requested. This period may be
extended at the Procurement Officer's request only with the Offeror's written agreement.

] 1.11 Revisions to the RFP

If it becomes necessary to revise this RFP before the due date for proposals, amendments will be
provided to all prospective Offerors who were sent this RFP or otherwise are known by the
Procurement Officer to have obtained this RFP. Amendments made after the due date for
proposals will be sent only to those Offerors who submitted a timely proposal.

Acknowledgment of the receipt of all amendments to this RFP issued before the proposal due
date must accompany the Offeror’s proposal in the Transmittal Letter accompanying the
Technical Proposal submittal. Acknowledgement of the receipt of amendments to the RFP
issued after the proposal due date shall be in the manner specified in the amendment notice.
Failure to acknowledge receipt of amendments does not relieve the Offeror from complying with
all terms of any such amendment.

] 1.12  Cancellations; Discussions

The State reserves the right to cancel this RFP, accept or reject any and all proposals, in whole or
in part, received in response to this RFP, to waive or permit cure of minor irregularities, and to
conduct discussions with all qualified or potentially qualified Offerors in any manner necessary
to serve the best interests of the State of Maryland. The State also reserves the right, in its sole



discretion, to award a contract based upon the written proposals received without prior
discussions or negotiations.

\ 1.13 Oral Presentation

Offerors may be required to make oral presentations to State representatives. Significant
representations made by an Offeror during the oral presentation must be reduced to writing. All
such representations will become part of the Offeror’s proposal and are binding if the contract is
awarded.  The Procurement Officer will notify Offerors of the time and place of oral
presentations.

] 1.14  Incurred Expenses

The State will not be responsible for any costs incurred by an Offeror in preparing and
submitting a proposal, in making an oral presentation, in providing a demonstration, or in
performing any other activities relative to this solicitation.

] 1.15 Economy of Preparation

Proposals should be prepared simply and economically, providing a straightforward, concise
description of the Offeror's proposals to meet the requirements of this RFP.

|1.16 Protests/Disputes

Any protest or dispute related respectively to this solicitation or the resulting contract shall be
subject to the provisions of COMAR 21.10 (Administrative and Civil Remedies).

] 1.17  Multiple or Alternative Proposals

Neither multiple nor alternate proposals will be accepted.

] 1.18 Access to Public Records Act Notice

An Offeror should give specific attention to the clear identification of those portions of its
proposal that it considers confidential, proprietary commercial information or trade secrets, and
provide justification why such materials, upon request, should not be disclosed by the State
under the Access to Public Records Act, Title 10, Subtitle 6, of the State Government Article of
the Annotated Code of Maryland.

Information which is claimed to be confidential is to be placed after the Title Page and before the
Table of Contents in the Offeror’s Technical Proposal, and if applicable, also in its Financial
Proposal. Offerors are advised that, upon request for this information from a third party, the
Contract Officer is required to make an independent determination whether the information can
be disclosed (see COMAR 21.05.08.01).



1.19 Offeror Responsibilities

The selected Offeror(s) shall be responsible for all products and services required by this RFP.
Subcontractors, excluding those used solely to meet MBE participation goals, must be identified
and a complete description of their role relative to the proposals must be included in the
Offeror’s proposals.

1.20 Mandatory Contractual Terms

By submitting an offer in response to this RFP, an Offeror, if selected for award, shall be deemed
to have accepted the terms of this RFP and the Contract, attached as Attachment A. Any
exceptions to this RFP or the Contract must be clearly identified in the Executive Summary of
the technical proposal. A proposal that takes exception to these terms may be rejected.

1.21 Bid/Proposal Affidavit

A proposal submitted by an Offeror must be accompanied by a completed Bid/Proposal
Affidavit. A copy of this Affidavit is included as Attachment B of this RFP.

1.22 Contract Affidavit

All Offerors are advised that if a contract is awarded as a result of this solicitation, the successful
Offerors will be required to complete a Contract Affidavit. A copy of this Affidavit is included
for informational purposes as Attachment C of this RFP. This Affidavit must be provided
within five (5) business days notification of proposed contract award.

1.23  Minority Business Enterprises

An MBE subcontractor participation goal will be established for each TO with an aggregate goal
for each Master Contract award of 2% of the amount of all payments by the State to the
Contractor. The contractor shall structure its awards of subcontracts under the contract in a good
faith effort to achieve the goal in such subcontract awards by businesses certified by the State of
Maryland as being owned and controlled by one or more socially and economically
disadvantaged individuals. MBE requirements are specified in Attachment D of this RFP. MBE
participation in work performed under this contract will be monitored by the State. See
Attachment D for details.

A current directory of MBEs is available through the Maryland State Department of
Transportation, Office of Minority Business Enterprise, P. O. Box 8755, B.W.Il. Airport,
Maryland 21240-0755. The phone number is 410-865-1244. The directory is also available at
http://www.mdot.state.md.us. Select the MBE Program label. The most current and up-to-date
information on MBEs is available via the web site.

1.24  Arrearages

By submitting a response to this solicitation, each Offeror represents that it is not in arrears in the
payment of any obligations due and owing the State of Maryland, including the payment of taxes
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and employee benefits, and that it shall not become so in arrears during the term of the contract if
selected for contract award.

1.25 Procurement Method

This contract will be awarded in accordance with the competitive sealed proposals process under
COMAR 21.05.03.

1.26 Performance Bond

The successful Offeror must submit a Performance Bond (see Attachment F), or other suitable
securities as identified within COMAR 21.06.07, in the amount of Five Hundred Thousand
Dollars ($500,000) for the period of the contract award. The cost of this bond, or other suitable
security, is to be included in the total prices proposed and is not to be proposed and will not be
recoverable as a separate cost item. The Performance Bond or other suitable security shall be
delivered to the State by the Offeror within 5 days of recommendation for contract award. A
letter must be submitted from a bonding company with the technical proposal providing
evidence that the Offeror is capable of securing the performance bond required.
Acceptable security for bid, performance, and payment bonds is limited to:

(1) A bond in a form satisfactory to the State underwritten by a surety company
authorized to do business in this State;

(2) A bank certified check, bank cashier's check, bank treasurer's check, cash, or trust
account;

(3) Pledge of securities backed by the full faith and credit of the United States
government or bonds issued by the State;

(4) An irrevocable letter of credit in a form satisfactory to the Attorney General and
issued by a financial institution approved by the State Treasurer.

] 1.27  Surety Bond Assistance Program

Assistance in obtaining a bid, performance and payment bonds may be available to qualifying
small businesses through the Maryland Small Business Development Financing Authority
(MSBDFA). MSBDFA can directly issue bid, performance or payment bonds up to $750,000.
MSBDFA may also guaranty up to 90% of a surety’s losses as a result of a contractor’s breach of
contract; MSBDFA exposure on any bond guaranteed may not, however, exceed $900,000.
Bonds issued directly by the program will remain in effect for the duration of the contract, and
those surety bonds that are guaranteed by the program will remain in effect for the duration of
the surety’s exposure under the contract. To be eligible for bonding assistance, a business must
first be denied bonding by at least one surety on both the standard and specialty markets within
90 days of submitting a bonding application to MSBDFA. The applicant must employ fewer
than 500 full-time employees or have gross sales of less than $50 million annually, have its
principal place of business in Maryland or be a Maryland resident, must not subcontract more
than 75 percent of the work, and the business or its principals must have a reputation of good
moral character and financial responsibility. Finally, it must be demonstrated that the bonding or
guarantee will have a measurable economic impact, through job creation and expansion of the
state’s tax base. Applicants are required to work through their respective bonding agents in



applying for assistance under the program. Questions regarding the bonding assistance program
should be referred to:

Maryland Department of Business and Economic Development
Maryland Small Business Development Financing Authority
217 E. Redwood Street, 22nd Floor

Baltimore, Maryland 21202

Phone: (410) 333-4270

Fax: (410) 333-6931

] 1.28 Contract Price Adjustments

A) Price Adjustment

On February 1, 2007 and again on February 1, 2008, the Contractor(s) shall be entitled to an
adjustment to the contract service rates. At least fifteen (15) days prior to February 1 of the
above year in gquestion, the State shall advise the Contractor(s) of the permitted percentage
adjustment for each contract service rate. Assuming the contract begins as expected on February
1, 2004, the first Option Year adjustment shall be based on the change in the Consumer Price
Index from December 2006 to December 2007 (the second Option Year adjustment will be based
on the CPI change from December 2006 to December 2007) as described in paragraph B below.
However, the maximum annual increase for either Option Year shall be limited to 5% of the unit
prices in effect at the time of the price adjustment.

B) Consumer Price Index Information

The adjustment shall be calculated by reference to the annual change in the U.S. Department of
Labor, Bureau of Labor Statistics (BLS), the U.S. City Average Consumer Price Index - All
Urban Consumers (“CPI-U”), all items, base period 1982-84=100, no seasonal adjustment, for
the month of December released approximately mid-month in January.

The adjustment will be calculated as a percentage resulting from the annual change in the index
from the preceding December. An example of the calculation is provided in paragraph 4.
Within five (5) business days of the receipt of the State’s notice of adjustment, the Contractor
shall submit a schedule of revised rates.

In the event that the BLS discontinues the use of the index described in paragraph B (1),
adjustments shall be based upon the most comparable successor index to the CPI. The
determination as to which index is most comparable shall be within the sole discretion of the
State.

The following example illustrates the computation of percent change in Option Year 1 (assuming
that Option Year starts 2/1/2007:

CPI for December 2007 136.0
Less CPI for December 2006 129.9
Equals index point change 6.1
Divided by December 2006 CPI 129.9
Equals 047
Result multiplied by 100 0.047 x 100

Equals percent change 4.7



1.29 Verification of Registration and Tax Payment

Before a corporation can do business in the State of Maryland it must be registered with the
Department of Assessments and Taxation, State Office Building, Room 803, 301 West Preston
Street, Baltimore, Maryland 21201. It is strongly recommended that any potential Offeror
complete registration prior to the due date for receipt of proposals. An Offeror’s failure to
complete registration with the Department of Assessments and Taxation may disqualify an
otherwise successful Offeror from final consideration and recommendation for contract award.

1.30 Prevailing Wage Requirement

If the total bid price for the task order project is $500,000.00 or more, the Prevailing Wage Law
provisions, State Finance and Procurement Article, Annotated Code of Maryland — Sections 17-
201 through 17-226 and Code of Maryland Regulations 21.11.11, regulating hours of labor, rates
of pay, conditions of employment, obligations of employers, and the powers and duties of certain
public officials under contracts and subcontracts for public works in Maryland, will be in effect.
To obtain a list of the current prevailing wage for the various labor categories, please contact:
The Division of Labor and Industry, Prevailing Wage Unit, 1100 North Eutaw Street, Room 607,

Baltimore, MD 21202.

1.31 False Statements

Offerors are advised that section 11-205.1 of the State Finance and Procurement Article of the
Annotated Code of Maryland provides as follows:

In connection with a procurement contract a person may not willfully:
(1) falsify, conceal, or suppress a material fact by any scheme or device;
(2) make a false or fraudulent statement or representation of a material fact; or
(3) use a false writing or document that contains a false or fraudulent statement or
entry of a material fact.

A person may not aid or conspire with another person to commit an act under subsection (a)
of this section.

A person who violates any provision of this section is guilty of a felony and on conviction is
subject to a fine not exceeding $20,000 or imprisonment not exceeding 5 years or both.
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SECTION 2 - SCOPE OF WORK

2.1

General Requirements

All equipment and services provided by the Contractor(s) under a Master Contract must
be offered in all geographical areas of the State of Maryland.

The Contractor shall be required to meet or exceed EIA/TIA specifications as well as all
local, County, State and National (BOCA) building codes. Building materials and
construction methods used will comply with the latest version of the Maryland
Department of Transportation’s “Standard Specifications for Construction and Materials”
a copy of which can be purchased by contacting the State Highway Administration’s
Cashiers Office, 707 North Calvert Street, Room 108, P.O. Box 717, Baltimore, MD
21203-0717. The completed installations must comply in all respects with applicable
rules of the Federal Communications Commission, the Federal Aviation Administration,
EIA/TIA, BOCA and NEC standards.

The Contractor shall assume total responsibility for project design, work, licenses and
liability insurance of any required items for the contractor and any required
subcontractors.

All equipment and structures acquired and installed under this Master Contract are to be
purchased on behalf of the State. Documents evidencing ownership of such equipment
and structures by the State of Maryland shall be delivered to the State prior to payment of
a final invoice under a Task Order.

Supplied materials, including, but not limited to, any equipment shelter, fuel tank and
tower, shall be new, unused and shall meet the latest design and fabrication standards of
the Electronics Industry Association (EIA). All towers shall have a safety climbing cable
installed.

The Contractor’s work must be executed in such a manner that it minimizes disruption of
day-to-day functions. Contractor(s) shall schedule an appointment with the agency to
ensure access to a facility.

The Contractor shall supply detailed specifications and design drawings of the proposed
equipment shelter, tower and associated foundations with the Task Order Response.

The Contractor shall ensure that materials and installations for any tower or shelter are in
conformance with the manufacturer’s design specifications for all items included in any
Task Order Response.

The Contractor shall supply the State Program Manager (see Section 1.5.2) with weekly
written progress reports for each project awarded under a task order.

The Contractor will designate a Point of Contact (POC) for the State with regard to all
provisions of the Master Contract.

The State of Maryland shall be responsible for obtaining Federal Aviation Administration
(FAA) approval and permits.
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The Contractor shall be responsible for installing systems in accordance with the
equipment manufacturer's instructions, accepted standard industry practices,
specifications in this RFP, and specific instructions as outlined in the accepted Statement
of Work document. All tower installations shall meet ANSI/EIA/TIA-222 (Latest
revision), Structural Standards for Steel Antenna Towers and Supporting Structures, 29
CFR 1910 and 29 CFR 1926 requirements. Proper and thorough grounding methods
shall be employed to provide maximum lightning protection.

All site installations must conform to the latest grounding guidelines for Communications
Sites, which is based on many industry standards, including but not limited to NFPA-70,
NFPA-780, ANSI/TIA/EIA-607, ANSI T1-313, IEEE Standard 80, IEEE Green Book,
IEEE Standard 142, MIL-HDBK-419A and UL 467.

Exact placement of the tower and shelter shall be coordinated by the Contractor with the
State Project Manager.

A site inspection by each offeror bidding on each Task Order Request is mandatory.
Offerors are required to complete a Site Inspection Verification Form, which must be
signed by the State Project Manager. The Site Inspection Verification Form will be
included with each task order request. Offerors failing to provide proof of site inspection
will be disqualified from the task order competition.

2.2

Site Preparation and Restoration

The Contractor will install temporary storm-water management measures during
construction of any tower or shelter.

Upon completion of tower installation, the Contractor shall re-grade and, if necessary,
install storm-water management, grub the entire site extending two (2) feet around the
perimeter of the fence line; install filter cloth and defoliant and cover the entire site with
#6 pea-gravel and/or crush/run.

Disposition of any spoils shall be approved by the State Project Manager prior to its
removal. The site will be landscaped using native species to achieve the appearance and
character of the site prior to construction.

Any damage to finished surfaces, surrounding areas, building, etc., from any installation
shall be repaired to the damaged party’s satisfaction at the Contractor’s expense.

The project area comprising (nominally) 10,000 square feet (100 feet by 100 feet) will be
cleared for construction of the compound. Clearing and grading of tower site area.
Excavation and backfill to accommodate the installation of a foundation for a self-
supporting communications tower as identified in the Task Order. An access road shall be
constructed to the standards described in the SHA Construction Specifications, 2001
version (Blue Book, section 500) with a crusher/run surface coat.

The Contractor should plan for normal soil conditions as defined by Attachment J —
Typical Soil Borings.

The Contractor should plan for site conditions to be relatively level with rough brush and
small trees with a diameter of no larger than 4 inches.
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2.3

Communications Towers and Installation

The Contractor shall be experienced and capable of installing wireless communications
towers from, but not limited to, the following manufacturers: Central, Swager,
Microflect/\VValmont or Pirod. The Contractor will be responsible for ensuring that all
communications towers and installation service performed complies with all applicable
Federal Communications Commission (FCC), Federal Aviation Administration (FAA),
Occupational Safety and Health Administration (OSHA), and Maryland Occupational
Safety and Health (MOSHA) regulations.

Installation of any tower shall include placing a foundation designed and certified by the
tower manufacturer in accordance with soil borings provided by the State, erecting the
tower, supplying and mounting 24-inch cable ladders on two faces of the tower (each
must accommodate at least 15-3/4-inch snap-ins), and supplying and installing two (2)
nominal 24-inches wide by 20 feet long extruded metal, 4 post, no cantilever ice bridges
from the tower to the equipment shelter cable entry ports. The ice bridges will be
electrically insulated from the tower.

All towers shall be a solid steel leg constructed, self-supporting, microwave/radio
communications tower and shall be constructed of high-strength steel. All components
and hardware are to be hot-dip galvanized with a zinc coating (per EIA standards) after
fabrication. A zinc coating shall be permanently fused to the steel, both inside and
outside, so all surfaces are protected and no painting is required for rust protection. Upon
delivery, of any tower shall be subject to approval by the State Project Manager and the
State Program Manager (See Section 1.5.2).

All towers shall be required to meet or exceed the latest EIA 222 standards (latest
revision) for this type of tower. All towers and associated installation shall conform to all
local, County, State and Federal building codes.

The bottom 20 feet (minimum) of the tower shall have K-bracing construction to allow
for ingress and egress under the tower.

Proper and thorough grounding methods shall be employed to provide maximum
lightning protection. All site installations must conform to the latest grounding guidelines
for Communications Sites, which is based on many industry standards, including but not
limited to NFPA-70, NFPA-780, ANSI/TIA/EIA-607, ANSI T1-313, IEEE Standard 80,
IEEE Green Book, IEEE Standard 142, MIL-HDBK-419A and UL 467.

The Contractor shall use typical soil borings supplied by the State (Sample Attachment -
J) for analysis to assure that the engineered tower foundation and the calculated ground
loadings are acceptable.

Step bolts and safety climbs are to be provided as part of the tower.

All leg and leg flange PL material is ASTM A-572 grade 50 (Fy >= 50 ksi). All other
material is ASTM A36 (Fy >= 36 ksi).

Concrete strengths to equal 3000 psi at 28 days.
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Non-chloride, non-corrosive concrete set accelerate may be utilized in compliance with
ASTM-C-494 type C and ACI-318.

Water reducing admixture may be utilized in compliance with ASTM-C-494.

All admixtures should be dispensed into fresh concrete and sufficiently mixed. All
admixtures must be added separately.

Minimum concrete cover of 3” on all steel.
Crown top of piers for drainage and chamfer all exposed concrete edges 1”.
Compact backfill in 9” lifts. Remove all forms prior to backfill.

Installation of each tower shall include placing a foundation which is certified, signed and
stamped by a Maryland registered Professional Engineer (certified drawings must be
provided with the response to any task order) that it is designed in accordance with the
tower manufacturer’s recommendations based upon the soil borings provided by the State
(see Attachment J), erecting the tower, supplying and mounting 24 inch cable ladders or
wave guide stacker system on two faces of the tower (each must accommodate at least
15-3/4 inch snap-ins), and supplying and installing two (2) nominal 24 inches wide by 20
ft. long (nominal) extruded metal, four (4) post, no cantilever ice bridges from the tower
to the equipment shelter cable entry ports. The ice bridges will be electrically insulated
from the tower.

All towers shall be erected to a height above ground (AGL) in such a manner as to assure
straightness and plumb. The top 60 ft. (minimum) of the tower shall contain no slope.

The Contractor shall purchase and install tower lighting equipment for any tower over
200 ft. as per FAA Advisory Circular AC70/7460-1-G or latest revision according to the
following specifications:

1. Installed by tower lighting manufacturer trained and certified personnel to install
tower lighting equipment on any tower 200 ft. and above.

2. Shall be manufactured to specifications for FAA type L-864 and FAA-AC
150/5345-43E.

3. Install with a medium intensity, dual strobe system that provides a white strobe
for day operation and a red strobe for night operation as per FAA requirements.

4. Installed with lightning protection as recommended by the tower lighting system
manufacturer.
5. Have remote and onsite diagnostics capabilities including software and direct

connect cable.
6. Use Fresnel optics.

7. Shall include 2-year parts warranty (to include flashtubes).
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2.4

Monopole Antenna Tower Specifications — 100 Ft.

1. Must meet or exceed EIA, TIA, and AISC standards as well as any local code
requirements.

2. Single member, self-supporting structure, continuously tapered.
3. Fabricated of high-strength steel.

4. Constructed of slip-fit tapered sections for easy on-site assembly.
5. Constructed of Hot-dipped galvanized steel to prevent corrosion.
6. Capable of supporting rotating platforms.

7. Steel used for construction must have a minimum yield strength of 65 ksi.

2.5

Prefabricated Concrete Equipment Shelters with Installation

Shelter installations must be in conformance with manufacturer’s requirements for
application of warranties provided by the manufacturer. All openings in the shelter
structure for the provision of entry or exit of cables, equipment, ventilation, etc. must be
sealed to prevent the invasion of the shelter interior by insects, rodents and external
moisture.

Excavation and backfill (ranging in depth from 4 inches to 24 inches deep) will be
undertaken for a foundation to accommodate the installation of a prefabricated
communications equipment shelter as identified in the Task Order. The construction of
one (1) concrete foundation with integrated continuous stoop(s) for the door(s), designed
to support each identified concrete equipment shelter. The equipment shelter foundation
shall be provided at the same time as the tower foundation.

Excavation and backfill consisting of approximately 80 cubic feet of earth (ranging in
depth from 4 inches to 24 inches deep) for a foundation to accommodate the installation
one (1) 4x20-foot concrete foundation designed to support a 1000-gallon propane fuel
tank. Installation of one (1) new 1,000 gallon LP propane fuel tank with hookup to the
generator and shall include first propane fill-up.

All grounding and bonding of site installations must conform to the latest grounding
guidelines for Communications Sites which is based on many industry standards
including but not limited to; NFPA 70, NFPA 780, ANSI/TIA/EIA-607, ANSI T1-313,
IEEE Standard 80, IEEE Green Book; IEEE Standard 142, MIL-HDBK-419A and UL
467.

After all towers and equipment shelters are installed, a 10-foot, high-galvanized chain-
link fence will be installed with a minimum no.11 American wire gauge strength with 2-
inch mesh openings. The fence will be topped by three strands of barbed wire or tape,
evenly spaced 6 inches apart and angled outward 30-45 degrees from the vertical. A
bottom rail will be included. The sole vehicle entry and exit point will be through a
double-leaf swing gate or roll gate, which will be anchored where both leaves meet by a
solid bolt, several feet long, on each leaf that is dropped into a steel anchoring hole in the
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ground. The gate will be secured with a bridle made from 3/8 to 1/2 inch stranded
stainless steel cable, looped on both ends using NiccoPress fasteners and secured with a
case hardened padlock. The perimeter fence will be approximately 100-feet long by 100-
feet wide. Four mercury vapor security lights, controlled with photoelectric cells and
proximity sensors, will be installed within the fenced compound.

2.5.2 Equipment Shelter Specifications

a. Size/Configuration - One or a combination of the following will be requested in task

orders:

12 ft. X 38 ft. X 10 ft. prefabricated Equipment Shelter - One Piece - Two Room -
with one (1) 75 kW Standby Generator. (See Attachment H-1).

12 ft X 38 ft. X 10 ft. Prefabricated Equipment Shelter - One Piece - One Room -
without a Standby Generator. (See Attachment H-2).

12 ft. X 28 ft. X 10 ft. Prefabricated Equipment Shelter - One Piece - One Room -
without a Standby Generator. (See Attachment H-3).

b. Cable entry ports and cable ladders:

1.

C. HVAC

Two cable entry points complete with weatherproof caps shall be provided for
antenna cable entry. One entry point will be located on the long side of the
building and the second entry point will be located on the end wall of the building
between the air conditioner units. These locations are shown in the supplied
Prefabricated Concrete Shelter Drawing (Attachment H1 — H3). Each port within
both assemblies shall be four (4) inches in diameter, and shall be located with the
top of the assembly located directly under the cable rack, in four (4) rows of four
(4) ports each. In addition to the cable entry points, one single four inch PVC
conduit sleeve for communications conduits and one single two inch PVC conduit
sleeve for installation of S. O. cables to the tower lighting system, both with
temporary end caps shall be installed. The actual location of these penetrations
and sleeves will be defined in the task order and associated drawings.

Cable ladders (24 inches wide) shall be mounted 1-foot below the ceiling and
shall be oriented as shown in the supplied Prefabricated Concrete Shelter Drawing
(Attachment H1-H3). The configuration of the cable ladder shall be as is shown
in the provided Prefabricated Concrete Shelter Drawing (Attachment H1-H3).
Cable ladder layout could vary slightly from shelter to shelter but total length of
cable tray and associated electrical wiring will not be increased.

HVAC units with 5KW heat strips shall be installed at locations specified on the
drawings. Separate circuit breakers for each unit shall be installed in the main
breaker panel. The successful bidder shall provide all air conditioners and HVAC
units sufficient for the size of the shelter typically loaded with equipment. Each
unit shall contain a time delay startup relay, low ambient control, and a forced air
resistive heat strip. The outside portions of the unit will be weather/rodent/tamper
proof.

16



d.

Ventilation

1. All shelters shall be equipped with 16” ventilation fans with gravity operated back
draft louvers and 16” gravity intake damper with filter and hood (bug and rodent
intrusion resistant). Each fan shall be connected to a thermostatic device to allow
automatic fan on-off control. The openings will be provided with shutters and
weather hoods. All required exhaust piping and intake and exhaust plenums
required for the manufacturer’s recommended air flow shall be included as part of
the installed equipment. All openings in the shelter structure for the provision of
entry or exit of cables, equipment, ventilation, etc. must be sealed to prevent the
invasion of the shelter interior by insects, rodents, and external moisture.

Heating

1. Electric baseboard heater strips shall supply heating for all shelters, including the
generator rooms of double room shelters. Thermostats mounted on a wall
opposite each heater shall control these heaters. The heaters will be sufficient for
the size of the building to maintain a room temperature of 72 degrees F.

Insulation

1. Insulation shall be non-combustible, with a vapor barrier. Wall and floor
thickness shall provide an R-11 (minimum) rating, and the roof shall have an R-
19 (minimum) rating.

Finish

1. Concrete Construction - The wall outer finish will be natural stone aggregate
finish with an aesthetically pleasing earth tone.

Foundations

1. Each foundation shall be comprised of concrete piers or concrete pad with steel
reinforcement. The foundations shall level each shelter such that all foundation-
to-shelter contact points have equal loads. The equipment shelter is to rest flush
on the paved concrete foundation without showing any gaps between shelter and
pad and to be level to within %2 degree. The shelter shall have a poured concrete
entrance stoop for each entrance, and steps if necessary, to provide safe entry to
the shelter. Any installations requiring stoops more than 24 inches above grade
shall have safety rails installed.

Loading

1. The minimum floor loading design will be 300 Ibs. per square foot (PSF).

2. The minimum roof loading design will be 100 Ibs. per square foot (PSF).

3. The minimum wall loading design will be 34 Ibs. per square foot (PSF).

4. The minimum wind loading design will be 50 Ibs. per square foot (PSF).

Door

1. A single, reinforced steel finished door (two doors for shelters with two rooms)
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shall be located on each shelter, per the attached drawings. The doors will be
finished to match the appearance of the shelter. The doors shall be pre-hung,
gasket sealed, insulated, approximately 3 foot by 7 foot, and in a metal frame.
Door will be supplied with door-closer, magnetic weather stripping, drip strip
over door, doorstop, door sweep and a 42-inch door canopy. Door checks and
door stops shall be provided along with a three (3) point locking system for
maximum security. The doors will have non-removable ball bearing hinges and
deadbolt locks with tamper plates installed.

K. Floor and Wall Covering

1.

The equipment shelter floor shall be covered with 1/8-inch, 12-inch by 12-inch
vinyl tile, light in color (beige, tan, or white). The walls will be trimmed with a 4-
foot high by 1/8-inch rubber base trim against the floor.

The walls will be covered with a minimum of white wood-grained paneling or
white vinyl over ¥2-inch plywood. There will be a telephone mounting board of
%-inch by 4-foot by 8-foot plywood installed at one end of the equipment shelter
that is painted to match the walls.

l. Electrical

1.

The electrical installation and wiring shall conform to the latest version of the
National Electrical Code. Surface mounted, grounded, duplex outlets shall be
provided at five (5) foot intervals (where possible) around the exterior walls. All
wiring shall be installed in surface mount EMT conduit. Outlets shall be
installed 18 inches above finished floor. Horizontal runs of conduit will be
installed a minimum of 7 1/2 feet above the floor whenever possible with vertical
connections to the surface mounted devices to minimize interference with
installing equipment against the wall. Two weatherproof outlets will be installed
on the exterior of the shelter. These outlets are to be located at both ends of the
shelter.

In addition, circuits supplying power to the equipment racks in shelters shall
extend downward six (6) feet from boxes mounted at 22 intervals on the ceiling
as shown in the supplied Prefabricated Concrete Shelter Drawing (Attachment
H1-H3). Wiring for these drops shall be housed in “Sealtite” flexible conduit and
each drop shall be terminated in a quad receptacle box. Each circuit drop shall
have its own dedicated twenty (20) ampere circuit breaker. These drops shall be
planned to fall immediately adjacent to the edge of the cable tray. The exact
location for each drop shall be provided by the State in the Task Order.

Power to all shelters shall be fed through a properly sized 240-Volt, single-phase
Safety switch mounted on the exterior wall of the shelter. See Attachment H1-
Thru H3, Prefabricated Concrete Shelter Drawing” for locations.

The purchase and installation of conduit and wiring to extend the electrical
service from the Electrical Company demarcation point into the safety switch on
the back of the shelter, the installation of a vendor supplied isolation transformer
between the utility company electrical demarcation point and the equipment
shelter, and the supply and installation of a wooden backboard to accommodate at
least one Power Company’s meter socket will be the responsibility of the
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m.

n.

Contractor.

Shelters are to be provided with either a 400-amp or 200-amp, 20-position
(minimum) load center, equipped with a minimum of twenty (20) 20-amp
breakers, as identified in the Task Order and in the five Examples of Task Orders.
Breakers shall be “high magnetic” or high inrush current type (Square D, HM or
equivalent). This box shall be installed at one end of the equipment area within
five (5) feet of the primary cable entry port. The 400-amp shelters shall be
provided with a 200-amp sub feed panel.

An interior system ground (halo) with a single #2 AWG stranded wire will be
provided with proper connections to the shelter and, in turn, to the tower ground
system. The halo will have a 6-inch break roughly opposite the Master Ground
Bar. The internal ground system will be mounted on the wall using 2-inch
standoff insulators and connected to a ¥4” x 4”x 207, 27 hole copper master
ground bus bar that is installed directly under the cable entry port. This copper
ground bar will be connected with a single #2 AWG solid tinned copper wire to
the exterior ground rod. One, 10-foot (minimum) solid copper grounding rod
(provided by the shelter contractor) shall be driven into the ground soil and
subsurface directly under the cable entry port of the shelter. The rod shall, in turn,
be connected to the tower grounding system and the internal grounding system. A
minimum 2-inch copper strapping shall be used for each exterior ground
connection. All exterior connections shall be exothermically welded to ensure
proper connection. Electrical ground will be bonded to the RF ground.

An IEEE Type 1 SAD/MQV protection device will be installed across the main
utility service entry; An IEEE Type 2 MOV protection device will be installed at
the main power input inside the shelter, by means of a 60A fused breaker, across
the utility lugs of the transfer switch (if applicable); The device will be installed
inside of the Equipment Shelter.

Lighting

1.

48-inch, two or four-tube (see drawing), fluorescent fixtures shall provide
sufficient lighting (minimum 50 foot candles) for the shelters. The lights shall be
controlled by a wall switch internal to the shelter, and located at the entry door.
See Attachment H-1 thru H-3, “Prefabricated Concrete Shelter Drawings” for
details concerning number and arrangement of fixtures.

An exterior entry light shall be installed outside the doorways of the structure.
This light shall be controlled by a photocell wired through a wall switch inside the
shelter.

Lightning Protection

1.

The following lightning protection shall be installed in the Equipment shelter:

a. An IEEE Type 1 SAD/MQV protection device shall be installed across the
main utility panel board.

b. An IEEE Type 2 MOV protection device shall be installed at the main
power input inside the building, by means of a fused 60A breaker, across
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0. Alarms

the utility lugs of the transfer switch.

The shelter shall be pre-wired, with the following functions, to a common point in
the radio compartment and terminated with a “66 Block” (See Attachment H-1
thru H-3 - Prefabricated Concrete Shelter Drawing).

a. High Temperature Alarm - Adjustable for over-temperature alert (may be
integrated with HVAC system)

b. Low Temperature Alarm - Adjustable for under-temperature alert (may be
integrated with HVAC system)

C. Generator Alarm - Output when generator is running
d. Entry/Intrusion - Output when either door is opened
e. Fire

f. Smoke

p. Generator room

1.

On two-room shelters, there shall be a partition wall separating the emergency
generator from the room containing the RF equipment. This partition wall shall
have a one (1) hour fire rating (from the inside out and outside in). The floor
under this section shall be reinforced to handle additional loading. Two intake
louvers (motorized) and one exhaust fan with gravity louvers shall be installed.
The powered louvers will default to a closed position in the event of a complete
power failure. All louvers and openings will be wire covered for security and
prevention of entry by rodents. A separate outside door shall be installed on this
room and shall be identical to the equipment room door. See Attachment H-1,
“12X38X10 with Generator Equipment Shelter Drawing” for location.

The lighting for this room shall be controlled by a separate wall switch internal to
the room and located next to the entry door.

g. Generator

1.

The Contractor shall supply shelters equipped with standby generators with either
a 35 Kilowatt or 75 Kilowatt as identified in the relevant Task Order or Example
of Task Order, liquid propane fueled, 1800-RPM generator, 60 Hz, 120/240 volt,
single phase with a properly sized Automatic Transfer Switch capable of zero
cross-over switching to eliminate service interruptions. The Contractor will
provide an above ground 1,000-gallon fuel tank filled to rated capacity (liquid
propane only).

Installation shall include all materials, parts, labor, etc. to provide a fully
functional generator back-up system. Included in the installed price is the transfer
switch and all associated wiring. Block heaters with necessary wiring are to be
included. Fuel tank hookup, fuel tank, fuel tank pad and fuel supply piping to the
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shelter is to be provided per the site work specifications.

Fuel strainers on the propane fuel systems must be installed for proper drainage to
prevent moisture buildup in the line. Proper sized flex fuel lines needs to be
installed on all generators and the fuel line so as to not impede the proper flow of
fuel and must not be sharply bent, or crimped. Proper venting of the fuel system
must be installed to ensure no buildup of pressure and safe venting will occur.
Fuel lines run in conduit or sleeves must be sealed from moisture. Proper battery
chargers must be installed for the appropriate system, either 12 VDC or 24 VDC,
110 VAC. Note: two (2) 12 VDC battery chargers is not acceptable on 24-volt
systems.

The shelter supply vendor in accordance with the Attachment G, “Startup
Inspection for Generator Power Systems”, must perform on-site startup of the
generator. The original of this form must be completed and submitted prior to
submission of an invoice for work performed.

All alarm outputs from the generator are to be extended to the radio compartment
of the shelter and terminated in a “66 block”.

All wiring for the generator must be routed overhead. It is unacceptable to cross
the floor with conduits.

r. External grounding

1.

An external ¥4” x 4” x 207, 27 hole copper ground bar is to be installed on the
outside of the shelter directly under both cable entry ports and attached with two
(2) solid tinned copper 2-inch ground straps to the single ground point directly
below the main cable entry port.

An external ground ring is to be provided around the shelter foundation. The
buried external ground ring shall be in direct contact with the earth at a depth of
30 inches below the earth’s surface with ground rods driven into the earth at
intervals not to exceed twice the ground rod length. In the event 10-foot ground
rods cannot be driven shorter rods are acceptable if driven at the proper intervals.
The external ground ring is to be placed 2 feet outside the shelter footprint in
order to be outside the drip line of the shelter.

All grounds must be bonded together. This includes the generator, the shelter, the
fuel tank, the fencing, the equipment shelter grounding system and the tower. The
ground test reading must not normally exceed 5 OHMS. The State shall test all
grounds using a fall-of-potential method test to determine compliance. In the
event 5 Ohms cannot be reached by reasonable means and through no fault of the
vendor, the State will determine the course of action to be taken by the vendor at
an additional cost to the State. Grounds must test fewer than 25 OHMS for the
site to be acceptable for reasons of personal safety.

All grounding and bonding must conform to the latest version of the Motorola
Guidelines for Communications Sites which is based on many industry standards
including but not limited to; NFPA 70, NFPA 780, ANSI/TIA/EIA-607, ANSI
T1-313, IEEE Standard 80, IEEE Green Book; IEEE Standard 142, MIL-HDBK-
419A and UL 467.
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5. The specified concrete equipment shelter identified in the Task Order shall be
installed flush on the poured concrete foundation without showing any gaps
between the building and the pad and is to be leveled to within %2 degree.

2.6 Labor Categories and Qualifications

The following section describes the labor categories to be provided under the RFP. Offerors
must propose only these labor categories. No additional categories will be added during the term
of the contract including any options.

a. Site Foreman

The Site Foreman shall have a minimum of five (5) continuous years of documented (by
references and work history) experience, including but not limited to:

Tower erection,

Supplying and installing equipment shelters and associated foundations,
Generator hook-up and start-up; and

Electrical service hook-up and installation.
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b. Contractor Program Manager

The Contractor Program Manager shall have five (5) continuous years of documented (by
references and work history) experience, including but not limited to:

1. The coordination and supply of self-supporting towers with associated concrete
foundations,

2. The coordination and supply of concrete equipment shelters with associated
concrete foundations; and

3. The coordination of site work necessary to provide a fully functional Public

Safety Wireless communications tower site.

Contractors shall only proposal staff available at the time of the Task Order submission. In
response to each Task Order, Contractors shall provide personnel that satisfy the personnel
qualifications specified within Section 2.5 for each of the labor categories required under the
specific Task Order. In the event that labor categories are not identified in a Task Order,
Contractors shall provide the appropriate labor categories for the Task Order from those
specified in Section 2.5 that satisfy the requirements of those labor categories.

] 2.7 Project Assignment — Task Order Process

A Master Contract will be awarded in accordance with the Competitive Sealed Proposals
procurement process under Code of Maryland Regulations 21.05.03.

2.7.1 Task Order Requests

Task Order requests will be initiated by the State Program Manager and shall define the scope
and requirements of the specific needs of the requesting agency. At a minimum, Task Order
requests will contain the following information:
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Project, Technical, and Contractual points of contact,
Background information including task objectives,
Technical requirements,

Period of performance,

Place of performance,

Deliverable/delivery schedule,

Inspection and acceptance criteria,

Site Inspection Verification Form,

Minority Business Enterprise Goal; and

Selection will be made based on both technical and price with price having
greater weight.
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2.7.2 Task Order Proposal Requirements

The Master Contract shall be an Indefinite Quantity contract as defined in COMAR
21.06.03. Task Orders will be paid on a Fixed Price (FP) basis, utilizing the fixed unit prices
proposed in the Master Contractor’s financial proposal submitted in response to the RFP.

All Task Orders will be sent to all Contractors awarded a Master Contract. All Contractors
receiving the Task Order must respond with either a Task Order proposal response or a written
notification to the State Project Manager that they don’t intend to submit a proposal and
reason(s) why. Upon receipt of a Task Order, the Contractor shall provide a proposal in response
to the requirements of the Task Order. At a minimum the proposal shall provide the following:

a. Proposed approach to satisfying the requirements of the Task Order and
development of Task Order deliverables,
b. Proposed schedule in GANTT chart format,

C. List of resources to perform the work,

d. Site Inspection Verification Form, which must be signed by the State Project
Manager or designee, as outlined in the Task Order Request,

e. Detailed specifications and design drawings of proposed equipment shelter, tower
and associated foundations,

f. Two (2) copies of the foundation designs and the ground loading calculations

certified by a Maryland registered Professional Engineer (P.E.) to the State
Project Manager and one (1) copy to Maryland State Department of Budget &

Management,

g. A statement that the engineered tower foundations and the calculated ground
loadings meet the manufacturer’s recommended requirements; and

h. Proposed price, using line itemizing; per project, on relevant cost proposal sheets

provided in Attachment E.
2.7.3 Task Order Response Requirements

All Task Order Requests will be sent to all Contractors awarded a Master Contract under this
RFP.

2.7.4 Procedure For Awarding A Task Order

The criteria for making a Task Order award determination and the relative weight of each
criterion and price will be detailed in the Task Order Request.
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2.7.5 Commencement Of Work Under A Task Order

Work in response to a Task Order shall be initiated only upon issuance of a fully executed TO
Agreement or by a Notice to Proceed authorized by the State Project Manager.

2.8  Right of State to Discontinue or Suspend Participation of a Contractor

If a Contractor either repeatedly fails to respond to Task Order Requests, or repeatedly declines
to bid, the State may provide a written warning that continued non-responses/non-participation
could jeopardize the continued participation of that Contractor in the contract. If after receiving
such warning the Contractor still does not respond to, or declines to bid on, Task Order Requests,
upon additional written notice, the State may discontinue allowing that Contractor to participate
in future Task Order Requests for the remaining duration of the contracts issued under this RFP.

If the State determines that a Contractor is having difficulty in performing one or more TOs,
upon written notice to that Contractor, the State may suspend the participation of that Contractor
in future Task Order Requests until such time as the State is satisfied with the performance of
that Contractor.

Under either of the scenarios described above, upon receipt of such notice the affected
Contractor may seek to explain its actions or lack of action, or refute the State’s contention. The
State will give due consideration to such remarks before deciding whether to implement any
proposed action or continue with a described sanction.

2.9 Invoicing

Invoices shall be sent to the State Program Manager identified in Section 1.5.2 in accordance
with the attached contract and itemized to separate the cost of the individual line items identified
in the Price Sheet, Attachment E. Invoices submitted without clear, concise, readable, definitive
information shall be returned to the Contractor for clarification, and may delay payment.
Invoices must include the site name, site number, and the DBM-issued Purchase Order (P.O.)
number. The site needs to be restored to an “original” condition prior to project completion and
sign-off. Invoices submitted for sites that have not been restored will be returned to the
contractor without payment. Invoices shall only be issued upon completion of the work
described in the Task Order. Partial payments are not permitted. Payment for invoices shall be
rendered only after completion of inspections, submission of documentation more fully described
in Section 2.9, and final acceptance as described in Section 2.10.

2.10 Warranty

All tower materials, tower equipment, tower lighting equipment, equipment shelter, generator
and tower and building installation furnished by the vendor shall be fully guaranteed against
defects in materials and workmanship for a minimum period of two (2) years after installation
and final acceptance. A standard manufacturer’s warranty, on parts and labor or two year
warranty on parts and labor, whichever is greater, for new installations of towers, shelters and
site work shall be included as part of these conditions. All defective items must be replaced free
of charge during the warranty period. All other terms and conditions of the warranty must be
provided in the technical response. Documentation must be provided by the Contractor that the
equipment is titled to the State from the manufacturer and warranty cards for the equipment.
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2.11 Documentation

Contractor shall provide a completed site survey form as part of their site documentation. The
vendor shall provide electrical meter numbers and the name of the service provider. The
contractor shall also provide a complete “as built” site diagram, equipment diagrams, wiring
diagrams, tower construction documentation, etc. These do not have to be as built CAD
diagrams. However, the diagrams must be to scale and show the utilities and underground work
in relation to a fixed reference point. This information shall be included in the final
documentation submittal per site.

2.12  Final Acceptance Sign-Off

Final acceptance by the State Program Manager shall take place:

After three (3) complete sets of “as-built” project documentation are on site and filed with the
State of Maryland’s Project Manager.

Specifications of all lighting equipment and details concerning the maintenance of the tower are
received.

The State receives a satisfactory inspection report from an independent tower vendor, funded by
the State to perform a tower inspection, and all deficient items identified in the inspection report
have been corrected to the State’s satisfaction. The State reserves the right to perform additional
tower inspections to verify that deficient items have been corrected. Should the State require
more than one tower inspection to verify correction of deficient items, all costs of the additional
inspections, shall be deducted from the Contractor’s final payment.

All other deficiencies noted by the State have been corrected to the State’s satisfaction.

All bills of sale and warranties for the supplied materials are to be turned over to the State
Program Manager (see Section 1.5.2). Titles, certificates of origin, or other documentation shall
be supplied for all material provided under this statement of work. The documentation shall
indicate that the material is the property of the State of Maryland, free and clear of liens or other
security interests.

2.13  Performance Period For Acceptance

The State of Maryland may perform tests prior to acceptance and payment of each installation or
service, to insure compliance with the requirements and specifications of the master contract and
specific task order and specific proposal to a respective task order. Final acceptance shall be
upon completion of the proof of performance and after all documentation is on site. The State’s
Project Manager will make this determination. This period shall not exceed thirty (30) days
unless notice is made to the contractor detailing performance issues and determining the number
of days acceptance is being delayed.

2.14 Reports

Monthly electronic (e-mail) or magnetic media reports must be issued to DBM/OIT regarding
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purchase, installation, etc, of equipment and MBE participation associated with the contract as a
result of this RFP in a format specified by the State (Delimited ASCII, Lotus, Excel, Access or
Paradox is acceptable). The monthly reports must be submitted to the State Program Manager as
identified in Section 1.5.2 of this RFP by the 15th of the following month.

The reports shall contain the following information in column format:
a. Agency Acronym (DGS, DHMH, MDOT, etc.),
b. Division Name (Telecommunications, Crownsville Hospital, State Highway

Administration, etc.),

Address where equipment is installed,

Description,

Serial Number,

Quantity,

Description,

Unit price,

Extended unit price,

Unit installation price,

Extended unit installation price,

Shipping code; and

A total of each column.
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Reports shall contain, as a minimum, the following summary information:

A cover sheet identifying the period covered by the report,

The departments who requested services during the specified time period,
The unit total by department; and

A final total column and row.
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| 2.15 Liquidated Damanges

Time is an essential element of the contract and it is important that the work be vigorously
prosecuted until completion. If the contractor fails to complete the project in the stated or
otherwise State agreed time, an event occurs. For each event, the contractor may be assessed
liquidated damages in the amount of 0.1% (1/10 of one percent) of the total task order amount
per day from the time the event occurred. The liquidated damages will be assessed against the
affected contractor invoice. Delay of work for each event shall commence when the State
provides notice to the contractor of the event. Delay of work shall terminate when the work is
returned to the schedule as determined by the State. The Contractor will not be assessed
liquidated damages when the event is the result of a national emergency or natural disaster, fire,
or other acts of God, provided the Contractor notifies the State of such circumstances and the
State determines the event was beyond the control and without fault or negligence of the
Contractor. This compensation will be for delay related costs only. Contractor will remain
liable for other non-delay costs actually incurred by the State such as excess procurement costs
in the event the contract must be re-competed by the State or awarded to another contractor.

2.16 Implementation of the “Buy American Steel” Act

a. The Contractor shall supply only domestic steel products as defined in COMAR Title
21.11.02. The Contractor(s) shall submit to the procurement officer a statement that the
steel products are of domestic origin.
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b. After the award of the contract, the procurement officer is authorized to verify the
sources of supply of steel products that are to be incorporated into the work performed
under this contract.
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SECTION 3 - PROPOSAL FORMAT

3.1 Two Part Submission

Offerors must submit proposals in two separate volumes:
e Volume | - TECHNICAL PROPOSAL
e Volume Il - FINANCIAL PROPOSAL

3.2 Proposals

Volume I-Technical Proposal must be sealed separately from VVolume I1-Financial Proposal but
submitted simultaneously to the Procurement Officer (address listed on Key Information
Summary). An unbound original, so identified, and five (5) copies of each volume are to be
submitted. An electronic version of both the VVolume I- Technical Proposal in MS Word format
and the Volume IlI- Financial Proposal in MS Word format must also be submitted with the
unbound originals technical or financial volumes, as appropriate. Electronic media may be 3-
1/2” diskette or CD.

3.3 Submission

Each Offeror is required to submit a separate sealed package for each "Volume", which is to be
labeled Volume I-Technical Proposal and Volume Il-Financial Proposal. Each sealed package
must bear the RFP title and number, name and address of the Offeror, the volume number (I or
I1), and the closing date and time for receipt of the proposals on the outside of the package.

All pages of both proposal volumes must be consecutively numbered from beginning (Page 1) to
end (Page “Xx”).

\ 34  Volume I — Technical Proposal

3.4.1 Transmittal Letter

A transmittal letter must accompany the technical proposal. The purpose of this letter is to
transmit the proposal and acknowledge the receipt of any addenda. The transmittal letter should
be brief and signed by an individual who is authorized to commit the Offeror to the services and
requirements as stated in this RFP.

3.4.2 Format of Technical Proposal

Technical proposals must be submitted in a separate sealed package labeled "Volume I -
Technical Proposal™ and must bear the name and address of the Offeror, the name and number of
the RFP and the closing date for proposals on the outside of the package. Inside this package an
unbound original, to be so labeled, five (5) copies and the electronic version shall be provided.
The technical proposal shall include:

3.4.2.1 Title, Table of Contents and Confidential Information Declaration.
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The technical proposal should begin with a title page bearing the name and address of the
Offeror and the name and number of this RFP. This should be followed by a table of
contents for the technical proposal. Information which is claimed to be confidential is to
be placed after the Title Page and before the Table of Contents in the Offeror’s Technical
Proposal, and if applicable, also in its Financial Proposal.

3.4.2.2 Executive Summary

The Offeror shall condense and highlight the contents of the technical proposal in a
separate section titled “Executive Summary”. The summary shall also identify any
exceptions the Offeror has taken to the requirements of this RFP, the contract
(Attachment A), or any other attachments.

3.4.3 Proposed Services
Offeror must include discussion on the following:
3.4.3.1 Site Work Materials and Installation (Section 2.2)

a. Offeror shall describe the number of people on a crew, their job title and
the number of crews that are available to work on different job sites
simultaneously.

b. Offeror shall describe method of completing site survey form as part of
their site documentation.

C. Offeror shall describe the method with which scale diagrams are
produced, and show the utilities and underground work in relation to a
fixed reference point.

d. Offeror shall also provide its capability to complete “as built” site
diagrams, equipment diagrams, and wiring diagrams.

e. Offeror shall provide capability to install electrical meter and name of
typical service provider(s) and sub-contractors.

3.4.3.2Tower Installation (Section 2.3)

a. Offeror shall describe their capability to install self-supporting and
monopole towers.

b. Offeror shall describe their experience and ability to install, maintain
and service wireless communications antenna support structures and
equipment from multiple manufacturers, including but not limited to,
Rohn, Central, Swager, Microflect/\VValmont, Pirod and other
manufacturers of antenna support products. The State does not require
that an Offeror have previous experience in all manufacturers’
products in order to submit a proposal in response to this RFP.

C. Offeror shall describe procedures in place ensuring that all
installations and services performed comply with all applicable
Federal Communications Commission (FCC) and Federal Aviation
Administration (FAA), Occupational Safety and Health
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Administration (OSHA), and Maryland Occupational Safety and
Health Administration (MOSHA) regulations.

d. Offeror shall describe the number of people on a crew, their job title
and the number of crews that are available to work on different job
sites simultaneously.

e. Offeror shall describe any warranty provided by the manufacturer
beyond the two years requested by the State.

f. Offeror shall provide a general timeline for design and installation.
3.4.3.3 Equipment Shelters and Installation (Section 2.4)

a. Offeror shall describe the typical installation of concrete foundation
for equipment shelter, company equipment owned or leased, including
any potential subcontractor.

b. Offeror shall describe what Manufacturer’s prefabricated shelter is

typically utilized and any warranty provided beyond the one year
requested by the State.

C. Offeror shall provide capability to install electrical connections and
name of typical sub-contractors utilized, if not executed by Master
Contractor.

d. Offeror shall describe the number of people on a crew, their job title

and the number of crews that are available to work on different job
sites simultaneously.

e. Offeror shall describe typical timeframe for installation including all
phases of installation.

3.5

Additional Required Submissions

3.5.1 Offerors shall provide a sample task order response for example Task Order
#2 included in Attachment E. Example Task Order #2 is for a 330 ft. self
supporting tower and 12 ft. x 38 ft. x 10 ft. shelter. At a minimum the sample task
order response must include the following information:

a.Proposed approach to satisfying the requirements of the example Task Order
and development of example Task Order deliverables,

b.Proposed schedule in GANTT chart format,

c.List of resources to perform the work,

d.Detailed specifications and design drawings of proposed equipment shelter,

tower and associated foundations for example Task Order #2; and

e.Two (2) copies of the foundation designs and the ground loading calculations

certified by a Maryland registered Professional Engineer (P.E.)

3.5.2 Bid/Bid Affidavit - Attachment B
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3.5.3 Certified MBE Utilization and Fair Solicitation Affidavit (Attachment D-1)

3.5.4 Letter from bonding company providing evidence that offeror is capable of
securing the required performance bond.

3.6

Offeror Experience and Capabilities

3.6.1

3.6.2

3.6.3

3.6.4

Offerors shall include information on past experience with similar projects
and pertinent corporate resources and shall include the following sections:

Offerors shall provide an overview of its experience rendering services similar
to those included in Section 2 of this RFP. This description shall include a
summary of the services offered, the number of years the Offeror has provided
these services, the number of clients and geographic locations the Offeror
presently serves, etc.

Offerors shall describe the corporate resources that will be available to
support this contract.

Offeror shall provide a minimum of three references from its customers who
are capable of documenting:

The Offeror's ability to manage projects of comparable size and complexity.
The quality and breadth of services provided by the Offeror.

Each client reference to include the following information:
Name of client organization.
Name, title, and telephone number of Point of Contact for client
organization.
Value, type, and duration of contract(s) supporting client
organization.

The services provided, scope of the contract, geographic area being supported,
performance objectives being satisfied, and improvements made to client
systems (e.g., reduction in operation/maintenance costs while maintaining or
improving current performance levels).

An explanation of why the Offeror is no longer providing the services to the
client organization, if the Offeror is no longer serving this client.

3.6.1.4 The Offeror shall include the following:

a.

Evidence that the Offeror has financial capacity to provide the services.
Offeror must provide the last two, year end independently audited financial
statements and current Dun & Bradstreet rating or equivalent.

A statement as to whether there are any known outstanding legal actions
against the Offeror.

A copy of the Offeror's current certificate of insurance, which, at a minimum,
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should contain the following:

Worker's Compensation - The vendor shall maintain such insurance as necessary
and/or as required under Worker's Compensation Acts, U.S. Longshoremen's and
Harbor Workers' Compensation Act, and the Federal Employers Liability Act.

General Liability - The contractor shall purchase and maintain the following
insurance protection for liability claims arising as a result of the Contractor’s
operations under this agreement.

Standard Insurance Service Office (1SO)

Commercial General Liability, Occurrence Form

$2,000,000 - General Aggregate Limit (other than products/completed operations)
$2,000,000 - Products/completed operations aggregate limit

$1,000,000 - Each Occurrence Limit

$1,000,000 - Personal and Accidental Injury Limits

$ 50,000 - Fire Damage Limit

$ 5,000 - Medical Expense

The State will be named as an Additional Insured on all liability policies (Workman’s
Compensation excepted) and Certificates of Insurance evidencing this coverage will be
provided prior to the commencement of any activities.

3.7  Economic Benefits to the State of Maryland

A general description of how performance of Task Orders by the Offeror will benefit Maryland.
It is understood that because of the task order nature of the Master Contract that an Offeror
cannot make specific commitments of personnel and resources in the Master Contract proposal
response. However, the Offeror should describe in general terms, the following:

The Offeror shall describe the benefits that will accrue to the Maryland economy as a
direct or indirect result of the Offeror’s performance of the contract resulting from this
RFP.

Note: do not include total contract dollars taken from the financial proposal in completing
this section. Use percentages where appropriate (see below).

Economic benefits include:

e The percentage of the contract dollars to be recycled into Maryland’s economy in support of
the contract, through the use of Maryland subcontractors, suppliers, and joint venture
partners. Offerors should be as specific as possible and provide a percentage breakdown of
expenditures in this category.

e The numbers and types of jobs for Maryland residents resulting from the contract. Indicate
job classifications, number of employees in each classification, and the aggregate Maryland
payroll percentages to which the contractor has committed at both prime and, if applicable,
subcontract levels.
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e Tax revenues to be generated for Maryland and its political subdivisions as a result of this
contract. Indicate tax category (sales tax, inventory taxes and estimated personal income
taxes for new employees). Provide a forecast of the total tax revenues resulting from the
contract.

e Subcontract dollars committed to Maryland small business and MBEs.

In addition to the factors listed above, the Offeror should explain any other economic benefit to
the State of Maryland that would result from the Offeror’s proposal.

3.8  Volume 2 - Financial Proposal

Offerors must provide as a part of their financial proposal, completed Attachment “E” —
Examples of Task Orders 1 thru 5.

Prices proposed shall remain firm during the initial contract period. Prices proposed are
not to exceed prices. Individual Task Order pricing may offer a reduction in price from
the base pricing.

The State of Maryland will expect to receive any reduction in prices made effective after
contract award and throughout the term of the contract.

No payments shall be made for costs not included in any task order.

Each item required by this procurement must be individually priced (i.e., priced per
single unit) and where applicable, able to be ordered individually. Complete systems
ordered may not require all options, and must be able to be ordered individually.

All pricing shall be F.O.B. destination.

For purposes of evaluation, the Offeror shall provide pricing for the following five (5) task order
configurations included in Attachment “E” - Examples of Task Orders 1 thru 5:

Example of Task Order # 1: Contractor shall supply and install one (1) 180-ft self-supporting
lattice tower and one (1) 12 ft. X 38 ft. X 10 ft. - one- piece - two-room concrete equipment
shelter equipped with 35kW generator.

Example of Task Order # 2: Contractor shall supply and install one (1) 330-ft self-supporting
lattice tower and one (1) 12ft. X 38 ft. X 10 ft. - one- piece - two-room concrete equipment
shelter equipped with 75KW generator.

Example of Task Order # 3: Contractor shall supply and install one (1) 450-ft self-supporting
lattice tower, one (1) 12 ft. X 38 ft. X 10 ft. one piece - two-room equipment shelter equipped
with 75 kW generator and one (1) 12 ft. X 38 ft. X 10 ft. - one-piece - one-room equipment
shelter without generator.

Example of Task Order # 4: Contractor shall supply and install one (1) 100-ft monopole tower
and One (1) 12 ft x 28 ft X 10 ft. one-room concrete equipment shelter without generator.
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Example of Task Order # 5: Contractor shall supply and install one or a combination of two (2)
of the following shelters at different locations:

One (1) 12 ft. X 38 ft. X 10 ft. without generator.

One (1) 12 ft. X 38 ft. X 10 ft. with a 75 kW standby generator.
One (1) 12 ft X 28 ft. X 10 ft. without generator..
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SECTION 4 - EVALUATION CRITERIA AND SELECTION PROCEDURE

\ 4.1  Evaluation Criteria

Evaluation of the proposals will be based on the criteria set forth below: The Contract resulting
from RFP will be awarded to the Offeror that is most advantageous to the State, considering
price and the evaluation factors set forth herein. In making this determination, technical merit
will receive greater weight than price.

] 4.2 Technical Criteria

The criteria to be applied to each technical proposal are listed in descending order of importance:

1) The Offerors’ technical response to sample of Task Order #2 (Section 3.5.1)

2) Offeror experience and capabilities that illustrate the Offeror’s ability to
successfully complete these types of projects (Sections 3.4.3.1-3.4.3.3 and 3.6)

3) Financial capability (Section 3.6.1.4)

4) Economic benefit to the State (Section 3.7)

] 4.3  Reciprocal Preference

Although Maryland law does not authorize procuring agencies to favor resident Offerors in
awarding procurement contracts, many other states do grant their resident businesses preferences
over Maryland contractors. Therefore, as described in COMAR 21.05.01.04, a resident business
preference will be given if: a responsible Offeror whose headquarters, principal base of
operations, or principal site that will primarily provide the services required under this RFP is in
another state submits the most advantageous offer; the other state gives a preference to its
residents through law, policy, or practice; and, the preference does not conflict with a Federal
law or grant affecting the procurement contract. The preference given shall be identical to the
preference that the other state, through law, policy or practice gives to its residents.

] 4.4  Selection Procedures

4.4.1 General Selection Process

The contract will be awarded in accordance with the competitive sealed proposals process under
Code of Maryland Regulations 21.05.03. The competitive sealed proposals method is based on
discussions and revision of proposals during these discussions.

Accordingly, the State may hold discussions with all Offerors judged reasonably susceptible of
being selected for award, or potentially so. However, the State also reserves the right to make an
award without holding discussions. In either case of holding discussions or not doing so, the
State may determine an Offeror to be not responsible and/or not reasonably susceptible of being
selected for award, at any time after the initial closing date for receipt of proposals and the
review of those proposals.
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4.4.2 Selection Process Sequence

1.

The first level of review will be an evaluation for technical merit. During this
review oral presentations and discussions may be held. The purpose of such
discussions will be to assure a full understanding of the States’ requirements and
the Offeror’s ability to perform, and to facilitate arrival at a contract that will be
most advantageous to the State. For scheduling purposes Offerors should be
prepared to make an oral presentation and participate in discussions within two
weeks of the delivery of proposals to the State. The Procurement Officer will
contact Offerors when the schedule is set by the State.

Offerors must confirm in writing any substantive oral clarification of, or change
in, their proposals made in the course of discussions. Any such written
clarification or change then becomes part of the Offeror’s proposal.

The financial proposal of each qualified Offeror will be evaluated separately from
the technical evaluation. After a review of the financial proposals of qualified
Offerors, the Procurement Officer may again conduct discussions.

When in the best interest of the State, the Procurement Officer may permit
Offerors who have submitted acceptable proposals to revise their initial proposals
and submit, in writing, best and final offers (BAFOs).

Upon completion of all discussions and negotiations, reference checks, and site visits, if any, the
Procurement Officer will recommend award of the contract to the responsible Offeror whose
proposal is determined to be the most advantageous to the State considering evaluation and price
factors as set forth in this RFP. In making the most advantageous Offeror determination,
technical factors will be given greater weight than financial factors.
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ATTACHMENT A

STATEWIDE WIRELESS COMMUNICATIONS INFRASTRUCTURE SITE INSTALLATIONS

050R48000143
THIS CONTRACT is made this day of , 2004 by
and between and the STATE OF MARYLAND, acting

through the MARYLAND DEPARTMENT OF BUDGET AND MANAGEMENT.

IN CONSIDERATION of the premises and the covenants herein contained, the parties
agree as follows:

Definitions

In this Contract, the following words have the meanings indicated:

1.1  “Contractor” means whose principal business address
IS and whose principal office in Maryland is

1.2 “Department” means the Maryland Department of Budget and Management.

1.3 “Financial Proposal” means the Contractor’s Financial Proposal dated

1.4 “Procurement Officer” means Robert Krysiak of the Department.

1.5  “RFP” means the Request for Proposals, Project No.050R4800143, dated

1.6 “State” means the State of Maryland.

1.7  “Task Order” means a description by the State of the individual projects for which
proposals will be solicited.

1.8  “Technical Proposal” means the Contractor’s Technical Proposal, dated
2. Scope of Work

2.1  The Contractor shall provide wireless communications infrastructure site installations as
described in the in the RFP, Contractor’s Technical and Financial Proposal and the Task Orders
issued under the RFP. These services shall be provided in accordance with this Contract and the
following exhibits, which are attached and incorporated herein by reference. If there is any
conflict between this Contract and the Exhibits, the terms of the Contract shall govern. If there is
any conflict among the Exhibits, the following order of precedence shall determine the prevailing
provision:

Exhibit A - The RFP.
Exhibit B — The Task Order (when executed).

Exhibit C — The Task Order Agreement (when executed).
37



2.2

Exhibit D - The Technical Proposal.
Exhibit E - The Financial Proposal.
Exhibit F — State Contract Affidavit Addendum.

Changes

(1) The Procurement Officer, subject to any additional approvals required by State law,
must first approve any amendment to this Contract in writing. No amendment to this
Contract shall be binding unless so approved and unless it is in writing and signed by the
party to be charged. The Procurement Officer unilaterally may, at any time, without
notice to the sureties, if any, by written order designated or indicated to be a change
order, make any change in the work within the general scope of the Contract, including
but not limited to changes:

(@) In the specifications (including drawings and designs);

(b) In the method or manner of performance of the work;

(c) In the State-furnished facilities, equipment, materials, services, or site; or
(d) Directing acceleration in the performance of the work.

(2) Any other written order or an oral order, including a direction, instruction,
interpretation or determination from the Procurement Officer that causes any such
change, shall be treated as a change order under this clause, provided that the Contractor
gives the Procurement Officer written notice stating the date, circumstances, and source
of the order and that the Contractor regards the order as a change order.

(3) Except as herein provided, no order, statement, or conduct of the Procurement Officer
shall be treated as a change under this clause or entitle the Contractor to an equitable
adjustment hereunder.

(4) Subject to paragraph (6), if any change under this clause causes an increase or
decrease in the Contractor's cost of, or the time required for, the performance of any part
of the work under this Contract, whether or not changed by any order, an equitable
adjustment shall be made and the Contract modified in writing accordingly; provided,
however, that except for claims based on defective specifications, no claim for any
change under (2) above shall be allowed for any costs incurred more than 20 days before
the Contractor gives written notice as therein required; and provided further, that in the
case of defective specifications for which the State is responsible, the equitable
adjustment shall include any increased cost reasonably incurred by the Contractor in
attempting to comply with such defective specifications.

(5) If the Contractor intends to assert a claim for an equitable adjustment under this
clause, he shall, within 30 days after receipt of a written change order under (1) above or
the furnishing of written notice under (2) above, submit to the Procurement Officer a
written statement setting forth the general nature and monetary extent of such claim,
unless this period is extended by the State. The statement of claim hereunder may be
included in the notice under (2) above.
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(6) Each Contract modification or change order that affects Contract price shall be
subject to the prior written approval of the Procurement Officer and other appropriate
authorities and to prior certification of the appropriate fiscal authority of fund availability
and the effect of the modification or change order on the project budget or the total
construction cost. If, according to the certification of the fiscal authority, the Contract
modification or change order will cause an increase in cost that will exceed budgeted and
available funds, the modification or change order may not be made unless sufficient
additional funds are made available or the scope of the project is adjusted to permit its
completion within the project budget.

(7) No claim by the Contractor for an equitable adjustment hereunder shall be allowed if
asserted after final payment under this Contract.

3. Time for Performance.

Unless terminated earlier as provided in this Contract, the Contractor shall provide the services
and related products for the period beginning on March 1, 2004 and ending on February 28,
2007. The State, at its discretion, has the unilateral right to extend the term of the Contract for
up to two (2) additional, successive one-year terms beyond the initial three (3) year term. Any
Task Orders that begin before the ending date of the Contract shall be governed by all of the
terms of this Contract.

4. Consideration and Payment

4.1  Consideration to be paid to the Contractor shall be determined upon award in accordance
with the RFP and the Financial Proposal. Payment to the Contractor pursuant to this Contract for
all Task Orders shall not exceed the total sum of $ . Contractor shall
notify Procurement Officer, in writing, at least 60 days before payments reach the specified
amount. After notification from the Contractor, if the State fails to increase the contract amount,
the Contractor shall have no obligation to perform under this Contract after payments reach the
stated amount.

4.2  Payment to the Contractor shall be made in accordance with the RFP and the Task Order
Agreement. A Task Order may specify that a portion of the payments due will be withheld until
completion of the Task Order. The amount withheld from each payment shall be paid to the
Contractor within thirty (30) days of acceptance of all deliverables required under the Task
Order.

4.3  Each invoice must reflect the Contractor’s federal tax identification number, which is

. Charges for late payment of invoices, other than as prescribed by Title
15, Subtitle 1, of the State Finance and Procurement Article, Annotated Code of Maryland, as
from time to time amended, are prohibited. The final payment under this Contract will not be
made until after final acceptance and certification is received from the Comptroller of the State
that all taxes have been paid.

4.4  Inaddition to any other available remedies if, in the opinion of the Procurement Officer,
the Contractor fails to perform in a satisfactory and timely manner, the Procurement Officer may
refuse or limit approval of any invoice for payment, and may cause payments to the Contractor
to be reduced or withheld until such time as the Contractor meets performance standards as
established by the Procurement Officer pursuant to this Contract.
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5. Rights to Records

5.1  The Contractor agrees that all documents and materials including but not limited to,
software, reports, drawings, studies, specifications, estimates, tests, maps, photographs, designs,
graphics, mechanical, artwork, computations and data prepared by the Contractor, for purposes
of this Contract with the State of Maryland shall be the sole property of the Department and shall
be available to the Department at any time. The Department shall have the right to use the same
without restriction and without compensation to the Contractor other than that specifically
provided by this Contract.

5.2  The Contractor agrees that at all times during the term of this Contract and thereafter,
works created under this Contract, and services performed under this Contract shall be “works
made for hire” as that term is interpreted under U.S. copyright law. To the extent that any
products created as a deliverable under this Contract are not works for hire for the Department,
the Contractor hereby relinquishes, transfers, and assigns to the State all of its rights, title, and
interest (including all intellectual property rights) to all such products created under this
Contract, and will cooperate reasonably with the State in effectuating and registering any
necessary assignments.

5.3  The Contractor shall report to the Contract Officer, promptly and in written detail, each
notice or claim of copyright infringement received by the Contractor with respect to all data
delivered under this agreement.

5.4  The Contractor shall not affix any restrictive markings upon any data and if such
markings are affixed, the Department shall have the right at any time to modify, remove,
obliterate, or ignore such warnings.

5.5  Upon termination of this Contract, the Contractor, at its own expense, shall deliver any
records, equipment, software or other property provided by the State to the place designated by
the Procurement Officer.

6. Patents, Copyrights, Intellectual Property

6.1 If the Contractor furnishes any design, device, material, process, or other item, which is
covered by a patent or copyright or which is proprietary to or a trade secret of another, the
Contractor shall obtain the necessary permission or license to permit the State to use such item or
items.

6.2  The Contractor will defend or settle, at its own expense, any claim or suit against the
State alleging that any such item furnished by the Contractor infringes any patent, trademark,
copyright, or trade secret. If a third party claims that a Product infringes that party’s patent or
copyright, the Contractor will defend the Agency against that claim at Contractor’s expense and
will pay all damages, costs and attorney fees that a Court finally awards, provided the Agency (i)
promptly notifies the Contractor in writing of the claim; and (ii) allows Contractor to control and
cooperates with Contractor in, the defense and any related settlement negotiations. The
obligations of this paragraph are in addition to those stated in section 6.2 below.

6.3  If any products furnished by the Contractor become, or in the Contractor's opinion are
likely to become, the subject of a claim of infringement, the Contractor will, at its option and
expense: a) procure for the State the right to continue using the applicable item, b) replace the
product with a non-infringing product substantially complying with the item's specifications, or
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c¢) modify the item so that it becomes non-infringing and performs in a substantially similar
manner to the original item.

7. Confidentiality

Subject to the Maryland Public Information Act and any other applicable laws, all confidential or
proprietary information and documentation relating to either party (including without limitation,
any information or data stored within the Contractor’s computer systems) shall be held in
absolute confidence by the other party. Each party shall, however, be permitted to disclose
relevant confidential information to its officers, agents and employees to the extent that such
disclosure is necessary for the performance of their duties under this Contract, provided the data
may be collected, used, disclosed, stored and disseminated only as provided by and consistent
with the law. The provisions of this section shall not apply to information that (a) is lawfully in
the public domain; (b) has been independently developed by the other party without violation of
this Contract; (c) was already in the possession of such party, (d) was supplied to such party by a
third party lawfully in possession thereof and legally permitted to further disclose the
information or (e) which such party is required to disclose by law.

8. Insurance Requirements

The Contractor shall maintain general liability insurance with the minimum coverage limits
specified in the RFP. The State of Maryland will be named as an additional named insured on all
liability policies (Workers' Compensation excepted) and certificates of insurance evidencing this
coverage will be provided prior to the commencement of any activities under the RFP and this
Contract.

9.  Non-Hiring of Employees

No official or employee of the State of Maryland as defined under State Government Article
section 15-102, Annotated Code of Maryland, whose duties as such official or employee include
matters relating to or affecting the subject matter of this Contract shall, during the pendancy and
term of this Contract and while serving as an official or employee of the State become or be an
employee of the Contractor or any entity that is a subcontractor on this Contract.

10. Disputes

10.1  This contract is subject to the provisions of State Finance and Procurement Article, Title
15, Subtitle 2, Annotated Code of Maryland, and COMAR 21.10.

10.2  Except as otherwise provided in this contract or by law, all disputes arising under or as a
result of a breach of this contract that are not disposed of by mutual agreement shall be resolved
in accordance with this clause.

10.3  As used herein, claim means a written demand or assertion by one of the parties seeking,
as a legal right, the payment of money, adjustment or interpretation of contract terms, or other
relief, arising under or relating to this contract. A voucher, invoice, or request for payment that is
not in dispute when submitted is not a claim under this clause. However, if the submission
subsequently is not acted upon in a reasonable time, or is disputed as to liability or amount, it
may be converted to a claim for the purpose of this clause.
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10.4  Within 30 days after contractor knows or should have known of the basis for a claim
relating to this contract, contractor shall file a written notice of claim with the Procurement
Officer.

10.5 Contemporaneously with, or within 90 days after, the filing of a notice of claim,
contractor shall submit the written claim to the Procurement Officer. If contractor so requests,
the Procurement Officer, on conditions the Procurement Officer deems satisfactory to the unit,
may extend the time in which contractor must submit the claim. An example of when a
Procurement Officer may grant an extension includes situations in which the Procurement
Officer finds that a contemporaneous or timely cost quantification following the filing of the
notice of claim is impossible or impractical.

10.6  The claim shall set forth all the facts surrounding the controversy. Contractor, at the
discretion of the Procurement Officer, may be afforded an opportunity to be heard and to offer
evidence in support of the claim.

10.7  The Procurement Officer shall mail or deliver written notification of the final decision
within:
"(1) 90 days after the Procurement Officer receives the claim if the claim is an amount
for which the Appeals Board accelerated procedure, set forth in COMAR 21.10.06.12,
may be used;
"(2) 180 days after the Procurement Officer receives the claim for a claim not covered
under 8G(1) of this regulation; or
"(3) A longer period that the Procurement Officer and contractor agree to in writing.

10.8  The final decision may award a contract claim only for those expenses incurred not more
than 30 days before contractor was initially required to have filed the notice of claim.

10.9 The Procurement Officer's decision is the final action of the agency. If the Procurement
Officer fails to render a final decision within the time required, contractor may deem the failure
to be a final decision not to pay the claim.

10.10 If the final decision grants the claim in part and denies the claim in part, the agency shall
pay contractor the undisputed amount. Payment of the partial claim is not an admission of
liability by the agency and does not preclude the agency from recovering the amount paid if a
subsequent determination modifies the final decision.

10.11 Contractor may file a written appeal with the Maryland State Board of Contract Appeals
within 30 days of receipt of notice of the decision.

10.12 Pending resolution of a claim, contractor shall proceed diligently with the performance of
the contract in accordance with the Procurement Officer's decision.

11. Maryland Law

This Contract shall be construed, interpreted, and enforced according to the laws of the State of
Maryland.
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12. Nondiscrimination in Employment

The Contractor agrees: (a) not to discriminate in any manner against an employee or applicant
for employment because of race, color, religion, creed, age, sex, marital status, national origin,
ancestry, or disability of a qualified individual with a disability; (b) to include a provision similar
to that contained in subsection (a), above, in any subcontract except a subcontract for standard
commercial supplies or raw materials; and (c) to post and to cause subcontractors to post in
conspicuous places available to employees and applicants for employment, notices setting forth
the substance of this clause.

13. Contingent Fee Prohibition

The Contractor warrants that it has not employed or retained any person, partnership,
corporation, or other entity, other than a bona fide employee, bona fide agent, bona fide
salesperson, or commercial selling agency working for the Contractor to solicit or secure this
Agreement, and that it has not paid or agreed to pay any person, partnership, corporation or other
entity, other than a bona fide employee, bona fide salesperson or commercial selling agency, any
fee or other consideration contingent on the making of this Contract.

14.  Nonavailability of Funding

If the General Assembly fails to appropriate funds or if funds are not otherwise made available
for continued performance for any fiscal period of this Contract succeeding the first fiscal period,
this Contract shall be canceled automatically as of the beginning of the fiscal year for which
funds were not appropriated or otherwise made available; provided, however, that this will not
affect either the State’s rights or the Contractor’s rights under any termination clause in this
Contract. The effect of termination of the Contract hereunder will be to discharge both the
Contractor and the State of Maryland from future performance of the Contract, but not from their
rights and obligations existing at the time of termination. The Contractor shall be reimbursed for
the reasonable value of any nonrecurring costs incurred but not amortized in the price of the
Contract. The State shall notify the Contractor as soon as it has knowledge that funds may not
be available for the continuation of this Contract for each succeeding fiscal period beyond the
first.

15. Termination for Cause

If the Contractor fails to fulfill its obligations under this Contract properly and on time, or
otherwise violates any provision of the Contract, the State may terminate the Contract by written
notice to the Contractor. The notice shall specify the acts or omissions relied upon as cause for
termination. All finished or unfinished work provided by the Contractor shall, at the State’s
option, become the State’s property. The State of Maryland shall pay the Contractor fair and
equitable compensation for satisfactory performance prior to receipt of notice of termination, less
the amount of damages caused by the Contractor’s breach. If the damages are more than the
compensation payable to the Contractor, the Contractor will remain liable after termination and
the State can affirmatively collect damages. Termination hereunder, including the termination of
the rights and obligations of the parties, shall be governed by the provisions of COMAR
21.07.01.11B.
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16. Termination for Convenience

(1) The performance of work under this contract may be terminated by the State in accordance
with this clause in whole, or from time to time in part, whenever the Procurement Officer shall
determine that such termination is in the best interest of the State. Any such termination shall be
effected by delivery to the Contractor of a Notice of Termination specifying the extent to which
performance of work under the contract is terminated, and the date upon which such termination
becomes effective.

(2) After receipt of a Notice of Termination, and except as otherwise directed by the
Procurement Officer, the Contractor shall:
(a) Stop work under the contract on the date and to the extent specified in the Notice
of Termination;

(b) Place no further orders or subcontracts for materials, services or facilities, except
as may be necessary for completion of the portion of the work under the contract as is
not terminated,

(c) Terminate all orders and subcontracts to the extent that they relate to the
performance of work terminated by Notice of Termination;

(d) Assign to the State in the manner, at the times, and to the extent directed by the
Procurement Officer, all of the right, title, and interest of the Contractor under the
orders and subcontracts so terminated, in which case the State shall have the right, in
its discretion, to settle or pay any or all claims arising out of the termination of such
orders and subcontracts;

(e) Settle all outstanding liabilities and all claims arising out of the termination of
orders and subcontracts, with the approval or ratification of the Procurement Officer,
to the extent he may require, which approval or ratification shall be final for all the
purposes of this clause;

(F) Transfer title and deliver to the State, in the manner, at the times and to the extent,
if any, directed by the Procurement Officer, (i) the fabricated or unfabricated parts,
work in process, completed work, supplies, and other material produced as a part of,
or acquired in connection with the performance of, the work terminated by the Notice
of Termination, and (ii) the completed or partially completed plans, drawings,
information, and other property which, if the contract had been completed, would
have been required to be furnished to the State;

(9) Use his best effort to sell, in the manner, at the times, to the extent, and at the price
or prices directed or authorized by the Procurement Officer, any property of the types
referred to in (f) above; provided, however, that the Contractor (i) shall not be
required to extend credit to any purchaser, and (ii) may acquire any such property
under the conditions prescribed by and at a price or prices approved by the
Procurement Officer; and provided further that the proceeds of any such transfer or
disposition shall be applied in reduction of any payments to be made by the State to
the Contractor under this contract or shall otherwise be credited to the price or cost of
the work covered by this contract or paid in such other manner as the Procurement
Officer may direct;
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(h) Complete performance of such part of the work as may not have been terminated
by the Notice of Termination; and

(i) Take such action as may be necessary, or as the Procurement Officer may direct,
for the protection and preservation of the property related to this contract which is in
the possession of the Contractor and in which the State has or may acquire an interest.
The Contractor may submit to the Procurement Officer a list, certified as to quantity
and quality, of any or all items of termination inventory not previously disposed of,
exclusive of items the disposition of which has been directed or authorized by the
Procurement Officer, and may request the State to remove such items or enter into a
storage agreement covering them. Not later than 15 days thereafter, the State shall
accept title to such items and remove them or enter into a storage agreement covering
the same; provided, that the list submitted shall be subject to verification by the
Procurement Officer upon removal of the items, or if the items are stored, within 45
days from the date of submission of the list, and any necessary adjustment to correct
the list as submitted shall be made prior to final settlement.

(3) After receipt of a Notice of Termination, the Contractor shall submit to the Procurement
Officer his termination claim, in the form and with certification prescribed by the Procurement
Officer. Such claim shall be submitted promptly but in no event later than one year from the
effective date of termination, unless one or more extensions in writing are granted by the
Procurement Officer, upon request of the Contractor made in writing within such one year period
or authorized extension thereof. However, if the Procurement Officer determines that the facts
justify such action, he may receive and act upon any such termination claim at any time after
such one year period or any extension thereof. Upon failure of the Contractor to submit his
termination claim within the time allowed, the Procurement Officer may determine, on the basis
of information available to him, the amount, if any, due to the Contractor by reason of the
termination and shall thereupon pay to the Contractor the amount so determined.

(4) Subject to the provisions of paragraph (3), the contractor and the Procurement Officer may
agree upon the whole or any part of the amount or amounts to be paid to the Contractor by
reason of the total or partial termination of work pursuant to this clause, which amount or
amounts may include a reasonable allowance for profit on work done; provided, that such agreed
amount or amounts, exclusive of settlement costs, shall not exceed the total contract price as
reduced by the amount of payments otherwise made and as further reduced by the contract price
of work not terminated. The contract shall be amended accordingly, and the Contractor shall be
paid the agreed amount. Nothing in paragraph (5) of this clause, prescribing the amount to be
paid to the Contractor in the event of failure of the Contractor and the Procurement Officer to
agree upon the whole amount to be paid to the Contractor by reason of the termination of work
pursuant to this clause, shall be deemed to limit, restrict, or otherwise determine or affect the
amount or amounts which may be agreed upon to be paid to the contractor pursuant to this
paragraph.

(5) In the event of the failure of the Contractor and the Procurement Officer to agree, as provided
in paragraph (4), upon the whole amount to be paid to the Contractor by reason of the
termination of work pursuant to this clause, the Procurement Officer shall pay to the Contractor
the amounts determined by the Procurement Officer as follows, but without duplication of any
amounts agreed upon in accordance with paragraph (4):

@) With respect to all contract work performed before the effective date of the Notice
of Termination, the total (without duplication of any items) of:
Q) The cost of the work;
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(i) The cost of settling and paying claims arising out of the termination of
work under subcontracts or orders as provided in paragraph (2)(e) above, exclusive of the
amounts paid or payable on account of supplies or materials delivered or services furnished by
the subcontractor before the effective date of the Notice of Termination of Work under this
contract, which amounts shall be included in the cost on account of which payment is made
under (i) above; and

(i) A'sum, as profit on (i) above, determined by the Procurement Officer, to
be fair and reasonable; provided, however, that if it appears that the contractor would have
sustained a loss on the entire contract had it been completed, no profit shall be included or
allowed under this subdivision (iii) and an appropriate adjustment shall be made reducing the
amount of the settlement to reflect the indicated rate of loss; and

(b) The reasonable cost of the preservation and protection of property, incurred
pursuant to paragraph (2)(i); and any other reasonable cost incidental to termination of work
under this contract, including expense incidental to the determination of the amount due to the
Contractor as the result of the termination of work under this contract.

The total sum to be paid to the Contractor under (a) above, shall not exceed the total contract
price as reduced by the amount of payments otherwise made and as further reduced by the
contract price of work not terminated. Except for normal spoilage, and except to the extent that
the State shall have otherwise expressly assumed the risk of loss, there shall be excluded from
the amounts payable to the Contractor under (a) above, the fair value, as determined by the
Procurement Officer, of property which is destroyed, lost, stolen, or damaged so as to become
undeliverable to the State, or to a buyer pursuant to paragraph (2)(g).

(6) Costs claimed, agreed to, or determined pursuant to (3), (4), (5), and (9) hereof shall be in
accordance with COMAR 21.09 as in effect on the date of this contract.

(7) The Contractor shall have the right of appeal, under the clause of this contract entitled
"Disputes”, from any determination made by the Procurement Officer under paragraph (2), (5),
or (9) hereof, except that if the Contractor has failed to submit his claim within the time provided
in paragraph (3) or (9) hereof, and has failed to request extension of such time, he shall have no
such right of appeal. In any case where the Procurement Officer has made a determination of the
amount due under paragraph (3), (5), or (9) hereof, the State shall pay to the Contractor the
following: (a) if there is no right of appeal hereunder or if no timely appeal has been taken, the
amount so determined by the Procurement Officer, or (b) if an appeal has been taken, the amount
finally determined on such appeal.

(8) In arriving at the amount due the Contractor under this clause there shall be deducted (a) all
unliquidated advance or other payments or account theretofore made to the Contractor,
applicable to the terminated portion of this contract, (b) any claim which the State may have
against the Contractor in connection with this contract, and (c) the agreed price for, or the
proceeds of sale of any materials, supplies, or other things acquired by the Contractor or sold,
pursuant to the provisions of this clause, and not otherwise recovered by or credited to the State.

(9) If the termination hereunder be partial, the Contractor may file with the Procurement Officer
a claim for an equitable adjustment of the price or prices specified in the contract relating to the
continued portion of the contract (the portion not terminated by the Notice of Termination), and
such equitable adjustment as may be agreed upon shall be made in such price or prices. Any
claim by the Contractor for an equitable adjustment under this clause shall be asserted within
ninety (90) days from the effective date of the termination notice, unless an extension is granted
in writing by the Procurement Officer.
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(10) The State may from time to time, under such terms and conditions as it may prescribe, make
partial payments and payments on account against costs incurred by the Contractor in connection
with the terminated portion of this contract whenever in the opinion of the Procurement Officer
the aggregate of such payments shall be within the amount to which the Contractor shall be
entitled hereunder. If the total of such payments is in excess of the amount finally agreed or
determined to be due under this clause, such excess shall be payable by the Contractor to the
State upon demand, together with interest computed at the legal rate for the period from the date
such excess payment is received by the contractor to the date on which the excess is repaid to the
State; provided, however, that no interest shall be charged with respect to any such excess
payment attributable to a reduction in the Contractor's claim by reason of retention or other
disposition of termination inventory until ten days after the date of the retention or disposition, or
a later date as determined by the Procurement Officer by reason of the circumstances.

(11) Unless otherwise provided for in this contract, or by applicable statute, the Contractor shall,
from the effective date of termination until the expiration of three years after final settlement
under this contract, preserve and make available to the State at all reasonable times at the office
of the Contractor but without direct charge to the State, all his books, records, documents and
other evidence bearing on the costs and expenses of the contractor under this contract and
relating to the work terminated hereunder, or, to the extent approved by the Procurement Officer,
photographs, microphotographs, or other authentic reproductions thereof.

17.  Delay and Time Extensions

(1) If the Contractor refuses or fails to prosecute the work, or any separable part thereof, with
such diligence as shall insure its completion within the time specified in this contract, or any
extension thereof, or fails to complete said work within this time, the State may, by written
notice to the Contractor, terminate his right to proceed with the work or the part of the work as to
which there has been delay. In this event the State may take over the work and prosecute the
same to completion, by contract or otherwise, and may take possession of and utilize in
completing the work the materials, appliances, and plant as may be on the site of the work and
necessary therefor. Whether or not the Contractor's right to proceed with the work is terminated,
he and his sureties shall be liable for any damage to the State resulting from his refusal or failure
to complete the work within the specified time.

(2) If fixed and agreed liquidated damages are provided in the contract and if the State so
terminates the Contractor's right to proceed, the resulting damage shall consist of such liquidated
damages until a reasonable time as may be required for final completion of the work together
with any increased costs occasioned the State in completing the work.

(3) If fixed and agreed liquidated damages are provided in the contract and if the State does not
so terminate the Contractor's right to proceed, the resulting damage shall consist of these
liquidated damages until the work is completed or accepted.

(4) The Contractor's right to proceed may not be so terminated nor the contractor charged with
resulting damages if:

(a) The delay in the completion of the work arises from unforeseeable causes beyond the
control and without the fault or negligence of the Contractor, including but not restricted to, acts
of God, acts of the public enemy, acts of the State in either its sovereign or contractual capacity,
acts of another Contractor in the performance of a contract with the State, fires, floods,
epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe weather, or
delays of subcontractors or suppliers arising from unforeseeable causes beyond the control and
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without the fault or negligence of both the Contractor and the subcontractors or suppliers; and

(b) The Contractor, within 10 days from the beginning of any such delay (unless the
Procurement Officer grants a further period of time before the date of final payment under the
contract), notifies the Procurement Officer in writing of the causes of delay. The Procurement
Officer shall ascertain the facts and the extent of the delay and extend the time for completing
the work when, in his judgement, the findings of fact justify such an extension, and his findings
of fact shall be final and conclusive on the parties, subject only to appeal as provided in the
"Disputes” clause of this contract.

(5) If, after notice of termination of the Contractor's right to proceed under the provisions of this
clause, it is determined for any reason that the Contractor was not in default under the provisions
of this clause, or that the delay was excusable under the provisions of this clause, the rights and
obligations of the parties shall, if the contract contains a clause providing for termination for
convenience of the State, be the same as if the notice of termination had been issued pursuant to
the clause. If, in the foregoing circumstances, this contract does not contain a clause providing
for termination for convenience of the State, the contract shall be equitably adjusted to
compensate for the termination and the contract modified accordingly; failure to agree to any
such adjustment shall be a dispute concerning a question of fact within the meaning of the clause
of this contract entitled "Disputes".

(6) The rights and remedies of the State provided in this clause are in addition to any other rights
and remedies provided by law or under this contract.

(7) As used in paragraph (4)(a) of this clause, the term "subcontractors or suppliers™ means
subcontractors or suppliers at any tier.

18. Suspension of Work

18.1 The Procurement Officer unilaterally may order the Contractor in writing to suspend,
delay, or interrupt all or any part of the work for a period of time as he may determine to be
appropriate for the convenience of the State.

18.2  If the performance of all or any part of the work is for an unreasonable period of time,
suspended, delayed, or interrupted by an act of the Procurement Officer in the administration of
this contract, or by his failure to act within the time specified in this contract (or if no time is
specified, within a reasonable time), an adjustment shall be made for any increase in the cost of
performance of this contract (excluding profit) necessarily caused by an unreasonable
suspension, delay, or interruption and the contract modified in writing accordingly. However, no
adjustment shall be made under this clause for any suspension, delay, or interruption to the
extent (1) that performance would have been so suspended, delayed, or interrupted by any other
cause, including the fault of negligence of the Contractor or (2) for which an equitable
adjustment is provided for excluded under any provision of this contract.

18.3  No claim under this clause shall be allowed (1) for any costs incurred more than 20 days
before the Contractor shall have notified the Procurement Officer in writing of the act or failure
to act involved (but this requirement shall not apply as to a claim resulting from a suspension
order), and (2) unless the claim, in an amount stated, is asserted in writing as soon as practicable
after the termination of a suspension, delay, or interruption, but not later than the date of final
payment under the contract."”
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19. Pre-Existing Regulations

In accordance with the provisions of Section 11-206 of the State Finance and Procurement
Article, Annotated Code of Maryland, as from time to time amended, the regulations set forth in
Title 21 of the Code of Maryland Regulations (COMAR 21) in effect on the date of execution of
this Contract are applicable to this Contract.

20. Financial Disclosure

The Contractor shall comply with the provisions of Section 13-221 of the State Finance and
Procurement Article of the Annotated Code of Maryland, as from time to time amended, which
requires that every business that enters into contracts, leases, or other agreements with the State
of Maryland or its agencies during a calendar year under which the business is to receive in the
aggregate, $100,000 or more, shall within 30 days of the time when the aggregate value of these
contracts, leases or other agreements reaches $100,000, file with the Secretary of the State of
Maryland certain specified information to include disclosure of beneficial ownership of the
business.

21. Political Contribution Disclosure

The Contractor shall comply with the provisions of Elections Law Article, Sections 14-101
through 14-108 of the Annotated Code of Maryland, which require that every person that enters
into contracts, leases, or other agreements with the State of Maryland, a county or an
incorporated municipality or their agencies, during a calendar year under which the person
receives in the aggregate, $100,000 or more, shall, file with the State Board of Elections a
statement disclosing contributions in excess of $500 made during the reporting period to a
candidate for elective office in any primary or general election. The statement shall be filed with
the State Board of Elections: (1) before a purchase or execution of a lease or contract by the
State, a county, an incorporated municipality, or their agencies, and shall cover the preceding
two calendar years; and (2) if the contribution is made after the execution of a lease or contract,
then twice a year, throughout the contract term, on: (a) February 5, to cover the 6-month period
ending January 31; and (b) August 5, to cover the 6-month period ending July 31.

22. Retention of Records

The Contractor shall retain and maintain all records and documents in any way relating to this
Contract for three years after final payment by the State of Maryland under this Contract or any
applicable statute of limitations, whichever is longer, and shall make them available for
inspection and audit by authorized representatives of the State, including the Procurement
Officer or the Procurement Officer’s designee, at all reasonable times. All records related in any
way to the Contract are to be retained for the entire time provided under this section.

23. Compliance with Laws

The Contractor hereby represents and warrants that:

A. It is qualified to do business in the State of Maryland and that it will take such action as,
from time to time hereafter, may be necessary to remain so qualified,
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B. It is not in arrears with respect to the payment of any monies due and owing the State of
Maryland, or any department or unit thereof, including but not limited to the payment of taxes
and employee benefits, and that it shall not become so in arrears during the term of this Contract;

C. It shall comply with all federal, State and local laws, regulations, and ordinances
applicable to its activities and obligations under this Contract; and,

D. It shall obtain, at its expense, all licenses, permits, insurance, and governmental
approvals, if any, necessary to the performance of its obligations under this Contract, except
where specifically exempted from such requirements by the RFP.

24. Cost and Price Certification

By submitting cost or price information, the Contractor certifies to the best of its knowledge that
the information submitted is accurate, complete, and current as of the date of its bid or offer. The
price under this Contract and any change order or modification hereunder, including profit or fee,
shall be adjusted to exclude any significant price increases occurring because the Contractor
furnished cost or price information which, as of the date of its bid or offer, was inaccurate,
incomplete, or not current.

25.  Subcontracting; Assignment

The Contractor may not subcontract any portion of the services provided under this Contract
without obtaining the prior written approval of the State of Maryland, nor may the Contractor
assign this Contract or any of its rights or obligations hereunder, without the prior written
approval of the State. Any such subcontract or assignment shall include the terms of sections 9,
and 11 through 24 of this Contract and any other terms and conditions that the State deems
necessary to protect its interests. The State shall not be responsible for the fulfillment of the
Contractor’s obligations to the subcontractors.

26. Indemnification

26.1 The Contractor shall indemnify the State against liability for any costs, expenses, loss,
suits, actions, or claims of any character arising from or relating to the performance of the
Contractor or its subcontractors under this Contract.

26.2 The State of Maryland has no obligation to provide legal counsel or defense to the
Contractor or its subcontractors in the event that a suit, claim or action of any character is
brought by any person not party to this Contract against the Contractor or its subcontractors as a
result of or relating to the Contractor’s obligations under this Contract.

26.3 The State has no obligation for the payment of any judgments or the settlement of any
claims against the Contractor or its subcontractors as a result of or relating to the Contractor’s
obligations under this Contract.

26.4  The Contractor shall immediately notify the Procurement Officer of any claim or suit
made or filed against the Contractor or its subcontractors regarding any matter resulting from or
relating to the Contractor’s obligations under the Contract, and will cooperate, assist, and consult
with the State in the defense or investigation of any claim, suit, or action made or filed against
the State as a result of or relating to the Contractor’s performance under this Contract.
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27. Implementation of the “Buy American Steel” Act

The Contractor shall supply only domestic steel products as defined in COMAR Title 21.11.02.

The Contractor shall submit to the Procurement Officer a statement that the steel products are of
domestic origin. After the award of the contract the Procurement Officer is authorized to verify
the sources of supply of steel products that are to be incorporated into the work performed under
this contract.

28. Differing Site Conditions/Site Investigation
28.1 Differing Site Conditions

28.1.1 The Contractor shall promptly, and before such conditions are disturbed, notify the
Procurement Officer in writing of: (1) subsurface or latent physical conditions at the site
differing materially from those indicated in this Contract, or (2) unknown physical conditions at
the site of an unusual nature, differing materially from those ordinarily encountered and
generally recognized as inhering in work of the character provided for in this Contract. The
Procurement Officer shall promptly investigate the conditions, and if he finds that such
conditions do materially so differ and cause an increase or decrease in the Contractor's cost of, or
the time required for, performance of any part of the work under this Contract, whether or not
changed as a result of such conditions, an equitable adjustment shall be made and the Contract
modified in writing accordingly.

28.1.2 No claim of the Contractor under this clause shall be allowed unless the Contractor has
given the notice required in (1) above; provided, however, the time prescribed therefore may be
extended by the State.

28.1.3 No claim by the Contractor for an equitable adjustment hereunder shall be allowed if
asserted after final payment under this Contract.

28.2  Site Investigation

The Contractor acknowledges that he has investigated and satisfied himself as to the conditions
affecting the work, including but not restricted to those bearing upon transportation, disposal,
handling and storage of materials, availability of labor, water, electric power, roads and
uncertainties of weather, river stages, tides or similar physical conditions at the site, the
conformation and conditions of the ground, the character of equipment and facilities needed
preliminary to and during prosecution of the work. The Contractor further acknowledges that he
has satisfied himself as to the character, quality and quantity of surface and subsurface materials
or obstacles to be encountered insofar as this information is reasonably ascertainable from an
inspection of the site, including all exploratory work done by the State, as well as from
information presented by the drawings and specifications made a part of this contract. Any
failure by the Contractor to acquaint himself with the available information may not relieve him
from responsibility for estimating properly the difficulty or cost of successfully performing the
work. The State assumes no responsibility for any conclusions or interpretations made by the
Contractor on the basis of the information made available by the State.

29. Removal of Defective Work

All work and materials, which do not conform to the requirements of the Contract, will be considered
unacceptable.
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29.1  Any unacceptable or defective work, whether the result of poor workmanship, use of
defective materials, damage through carelessness, design error or omission by the Contractor or
his subcontractors and suppliers at any tier, or any other cause, shall be promptly removed and
replaced by work and materials which shall conform to the Contract requirements or shall be
remedied otherwise in an acceptable manner authorized by the Procurement Officer.

29.2  Upon failure on the part of the Contractor to comply promptly with the provisions of this
section, the State shall have authority to cause defective, unauthorized, or unacceptable work to
be remedied, removed, or replaced at the Contractor's expense.

30. Use of Contractor’s Forms Not Binding on State

30.1 The use or execution by the State of any forms, orders, agreements, or other documents
of any kind, other than the Contract Documents, used pursuant to or in the administration of any
Contract awarded by the State to Contractor, shall not bind the State to any of the terms and
conditions contained therein except those provisions:

€)) generally describing for the purposes of ordering: equipment or services to be
provided, locations, quantities, delivery or installation dates, and, to the extent consistent with
the Contract Documents, prices; and

(b) not otherwise inconsistent with the Contract Documents.

30.2  Any such form, order, agreement or other document shall not vary, modify, or amend the
terms and provisions of the Contract Documents, notwithstanding any provision to the contrary
in such document, unless all of the following conditions are met:

@) The document expressly refers to the particular document and provision of the
Contract Documents being modified and plainly and conspicuously identifies any modification
thereto as a modification of the Contract;

(b) The document is executed on behalf of the State by an Assistant Secretary or
Procurement Officer with authority to do so; and

(©) Execution of the document is approved by the procurement authority whose
approval is required by law.

31. Performance Bond
The required bond shall be in the form specified. See RFP, Attachment F.
32. Liquidated Damages

32.1 Time is an essential element of the contract and it is important that the work be
vigorously prosecuted until completion.

32.2  For each day than any work shall remain uncompleted beyond the time(s) specified
elsewhere in the contract, the Contractor shall be liable for liquidated damages in the amount(s)
provided for in the solicitation, provided, however, that due account shall be taken of any
adjustment of specified completion time(s) for completion of work as granted by approved
change orders.
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33. Administrative

33.1 Procurement Officer. The work to be accomplished under this Contract shall be
performed under the direction of the Procurement Officer. All matters relating to the
interpretation of this Agreement shall be referred to the Procurement Officer for determination.
The State will designate a Project Manager who will make all on-site decisions and provide a
single point of contact for installation and construction issues.

33.2 Notices. All notices hereunder shall be in writing and either delivered personally or sent
by certified or registered mail, postage prepaid as follows:

If to the State:

Mr. G. Edward Ryan, Director of Wireless Communications
Telecommunications Division

Department of Budget and Management

301 W. Preston Street, Room 1304

Baltimore, MD 21201

If to the Contractor: (To be completed)

IN WITNESS THEREOF, the parties have executed this Contract as of the date
hereinabove set forth.

IN WITNESS THEREOF, the parties have executed this Contract as of the date hereinabove set
forth.

CONTRACTOR MARYLAND DEPARTMENT OF
BUDGET AND MANAGEMENT

By: By: Ellis Kitchen, Chief
Office of Information Technology

Date Date

Witness Witness

Approved for form and legal
sufficiency this day
of 2004.

Assistant Attorney General
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Attachment B

BID/PROPOSAL AFFIDAVIT

A. AUTHORIZED REPRESENTATIVE

| HEREBY AFFIRM THAT:

| am the [title]

and the duly authorized representative of [business]

and that | possess the legal authority to make this Affidavit on behalf of myself and the business
for which I am acting.

B. AFFIRMATION REGARDING BRIBERY CONVICTIONS

| FURTHER AFFIRM THAT:

Neither I, nor to the best of my knowledge, information, and belief, the above business (as is
defined in Section 16-101(b) of the State Finance and Procurement Article of the Annotated
Code of Maryland), or any of its officers, directors, partners, or any of its employees directly
involved in obtaining or performing contracts with public bodies (as is defined in Section 16-
101(f) of the State Finance and Procurement Article of the Annotated Code of Maryland), has
been convicted of, or has had probation before judgment imposed pursuant to Article 27,
Section 641 of the Annotated Code of Maryland, or has pleaded nolo contendere to a charge of
bribery, attempted bribery, or conspiracy to bribe in violation of Maryland law, or of the law of
any other state or federal law, except as follows [indicate the reasons why the affirmation cannot
be given and list any conviction, plea, or imposition of probation before judgment with the date,
court, official or administrative body, the sentence or disposition, the name(s) of person(s)
involved, and their current positions and responsibilities with the business]:
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C. AFFIRMATION REGARDING OTHER CONVICTIONS

| FURTHER AFFIRM THAT:

Neither I, nor to the best of my knowledge, information, and belief, the above business, or any of
its officers, directors, partners, or any of its employees directly involved in obtaining or
performing contracts with public bodies, has:

@ been convicted under state or federal statute of a criminal offense incident
to obtaining, attempting to obtain, or performing a public or private contract, fraud,
embezzlement, theft, forgery, falsification or destruction of records, or receiving stolen property;

(b) been convicted of any criminal violation of a state or federal antitrust
statute;

(© been convicted under the provisions of Title 18 of the United States Code
for violation of the Racketeer Influenced and Corrupt Organization Act, 18 U.S.C. 88 1961,
et seq., or the Mail Fraud Act, 18 U.S.C. 88 1341, et seq., for acts arising out of the submission
of bids or proposals for a public or private contract;

(d) been convicted of a violation of the State Minority Business Enterprise
Law, Section 14-308 of the State Finance and Procurement Article of the Annotated Code of
Maryland,;

(e) been convicted of conspiracy to commit any act or omission that would
constitute grounds for conviction or liability under any law or statute described in subsection (a),
(b), (c), or (d) above;

U] been found civilly liable under a state or federal antitrust statute for acts or
omissions in connection with the submission of bids or proposals for a public or private contract;

(0) admitted in writing or under oath, during the course of an official
investigation or other proceeding, acts or omissions that would constitute grounds for conviction
or liability under any law or statute described above, except as follows [indicate reasons why the
affirmation cannot be given, and list any conviction, plea, or imposition of probation before
judgment with the date, court, official or administrative body, the sentence or disposition, the
name(s) of the person(s) involved and their current positions and responsibilities with the
business, and the status of any debarment]:
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D. AFFIRMATION REGARDING DEBARMENT

| FURTHER AFFIRM THAT:

Neither I, nor to the best of my knowledge, information, and belief, the above business, or any of
its officers, directors, partners, or any of its employees directly involved in obtaining or
performing contracts with public bodies, has ever been suspended or debarred (including being
issued a limited denial of participation) by any public entity, except as follows [list each
debarment or suspension providing the dates of the suspension or debarment, the name of the
public entity and the status of the proceedings, the name(s) of the person(s) involved and their
current positions and responsibilities with the business, the grounds for the debarment or
suspension, and the details of each person's involvement in any activity that formed the grounds
for the debarment or suspension]:

E. AFFIRMATION REGARDING DEBARMENT OF RELATED ENTITIES

| FURTHER AFFIRM THAT:

1. The business was not established and it does not operate in a manner designed to
evade the application of or defeat the purpose of debarment pursuant to Sections 16-101, et seq.,
of the State Finance and Procurement Article of the Annotated Code of Maryland; and

2. The business is not a successor, assignee, subsidiary, or affiliate of a suspended or
debarred business, except as follows [indicate the reason(s) why the affirmations cannot be
given without qualification]:
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F. SUB-CONTRACT AFFIRMATION

| FURTHER AFFIRM THAT:

Neither I, nor to the best of my knowledge, information, and belief, the above business, has
knowingly entered into a contract with a public body under which a person debarred or
suspended under Title 16 of the State Finance and Procurement Article of the Annotated Code of
Maryland will provide, directly or indirectly, supplies, services, architectural services,
construction related services, leases of real property, or construction.

G. AFFIRMATION REGARDING COLLUSION

| FURTHER AFFIRM THAT:
Neither I, nor to the best of my knowledge, information, and belief, the above business has:

1. Agreed, conspired, connived, or colluded to produce a deceptive show of
competition in the compilation of the accompanying bid or offer that is being submitted;

2. In any manner, directly or indirectly, entered into any agreement of any kind to
fix the bid price or price proposal of the bidder or offeror or of any competitor, or otherwise
taken any action in restraint of free competitive bidding in connection with the contract for
which the accompanying bid or offer is submitted.

H. EINANCIAL DISCLOSURE AFFIRMATION

| FURTHER AFFIRM THAT:

I am aware of, and the above business will comply with, the provisions of Section 13-221 of the
State Finance and Procurement Article of the Annotated Code of Maryland, which require that
every business that enters into contracts, leases, or other agreements with the State of Maryland
or its agencies during a calendar year under which the business is to receive in the aggregate
$100,000 or more shall, within 30 days of the time when the aggregate value of the contracts,
leases, or other agreements reaches $100,000, file with the Secretary of State of Maryland certain
specified information to include disclosure of beneficial ownership of the business.

I. POLITICAL CONTRIBUTION DISCLOSURE AFFIRMATION

| FURTHER AFFIRM THAT:

I am aware of, and the above business will comply with Election Law Avrticle, Sections 14-101
through 14-108 of the Annotated Code of Maryland, which requires that every person that enters
into contracts, leases or other agreements with the State of Maryland, including its agencies or a
political subdivision of the State, during a calendar year in which the person receives in the
aggregate $100,000 or more shall file with the State Board of Elections a statement disclosing
contributions in excess of $500 made during the reporting period to a candidate for elective
office in any primary or general election.
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J. DRUG AND ALCOHOL FREE WORKPLACE

(Applicable to all contracts unless the contract is for a law enforcement agency and the agency
head or the agency head's designee has determined that application of COMAR 21.11.08 and this
certification would be inappropriate in connection with the law enforcement agency's undercover
operations.)

| CERTIFY THAT:

1. Terms defined in COMAR 21.11.08 shall have the same meaning when used in
this certification.

2. By submission of its bid or offer, the business, if other than an individual, certifies
and agrees that, with respect to its employees to be employed under a contract resulting from this
solicitation, the business shall:

@) Maintain a workplace free of drug and alcohol abuse during the term of
the contract;

(b) Publish a statement notifying its employees that the unlawful manufacture,
distribution, dispensing, possession, or use of drugs, and the abuse of drugs or alcohol is
prohibited in the business' workplace and specifying the actions that will be taken against
employees for violation of these prohibitions;

(©) Prohibit its employees from working under the influence of drugs or
alcohol;

(d) Not hire or assign to work on the contract anyone whom the business
knows, or in the exercise of due diligence should know, currently abuses drugs or alcohol and is
not actively engaged in a bona fide drug or alcohol abuse assistance or rehabilitation program;

(e) Promptly inform the appropriate law enforcement agency of every drug-
related crime that occurs in its workplace if the business has observed the violation or otherwise
has reliable information that a violation has occurred;

U] Establish drug and alcohol abuse awareness programs to inform its
employees about:

Q) The dangers of drug and alcohol abuse in the workplace;

(i) The business' policy of maintaining a drug and alcohol free
workplace;

(iii)  Any available drug and alcohol counseling, rehabilitation, and
employee assistance programs; and

(iv)  The penalties that may be imposed upon employees who abuse
drugs and alcohol in the workplace;

(0) Provide all employees engaged in the performance of the contract with a
copy of the statement required by § 2(b), above;
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(h) Notify its employees in the statement required by § 2(b), above, that as a
condition of continued employment on the contract, the employee shall:

Q) Abide by the terms of the statement; and

(i) Notify the employer of any criminal drug or alcohol abuse
conviction for an offense occurring in the workplace not later than 5 days after a conviction;

Q) Notify the Procurement Officer within 10 days after receiving notice under
8 2(h)(ii), above, or otherwise receiving actual notice of a conviction;

() Within 30 days after receiving notice under 8 2(h)(ii), above, or otherwise
receiving actual notice of a conviction, impose either of the following sanctions or remedial
measures on any employee who is convicted of a drug or alcohol abuse offense occurring in the
workplace:

Q) Take appropriate personnel action against an employee, up to and
including termination; or

(i)  Require an employee to satisfactorily participate in a bona fide
drug or alcohol abuse assistance or rehabilitation program; and

(K) Make a good faith effort to maintain a drug and alcohol free workplace
through implementation of § 2(a) - (j), above.

3. If the business is an individual, the individual shall certify and agree as set forth in
8§ 4, below, that the individual shall not engage in the unlawful manufacture, distribution,
dispensing, possession, or use of drugs or the abuse of drugs or alcohol in the performance of the
contract.

4, | acknowledge and agree that:

@) The award of the contract is conditional upon compliance with
COMAR 21.11.08 and this certification;

(b) The violation of the provisions of COMAR 21.11.08 or this certification
shall be cause to suspend payments under, or terminate the contract for default under,
COMAR 21.07.01.11 or 21.07.03.15, as applicable; and

(©) The violation of the provisions of COMAR 21.11.08 or this certification in

connection with the contract may, in the exercise of the discretion of the Board of Public Works,
result in suspension and debarment of the business under COMAR 21.08.06.
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K. CERTIFICATION OF CORPORATION REGISTRATION AND TAX PAYMENT

| FURTHER AFFIRM THAT:

1. The business named above is a (domestic ) (foreign ) corporation
registered in accordance with the Corporations and Associations Article, Annotated Code of
Maryland, and that it is in good standing and has filed all of its annual reports, together with
filing fees, with the Maryland State Department of Assessments and Taxation, and that the name
and address of its resident agent filed with the State Department of Assessments and Taxation is:

Name:
Address:

[If not applicable, so state].

2. Except as validly contested, the business has paid, or has arranged for payment of,
all taxes due the State of Maryland and has filed all required returns and reports with the
Comptroller of the Treasury, the State Department of Assessments and Taxation, and the
Department of Economic and Employment Development, as applicable, and will have paid all
withholding taxes due the State of Maryland prior to final settlement.

L. CONTINGENT FEES

| FURTHER AFFIRM THAT:

The Contractor warrants that it has not employed or retained any person, partnership,
corporation, or other entity, other than a bona fide employee, bona fide agent, bona fide
salesperson, or commercial selling agency working for the contractor to solicit or secure this
agreement, and that it has not paid or agreed to pay any person, partnership, corporation, or other
entity, other than a bona fide employee, bona fide salesperson or commercial selling agency, any
fee or other consideration contingent on the making of this agreement.
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M. ACKNOWLEDGEMENT

I ACKNOWLEDGE THAT this Affidavit is to be furnished to the Procurement Officer and
may be distributed to units of (1) the State of Maryland; (2) counties or other subdivisions of the
State of Maryland; (3) other states; and (4) the federal government. | further acknowledge that
this Affidavit is subject to applicable laws of the United States and the State of Maryland, both
criminal and civil, and that nothing in this Affidavit or any contract resulting from the
submission of this bid or proposal shall be construed to supersede, amend, modify, or waive, on
behalf of the State of Maryland or any unit of the State of Maryland having jurisdiction, the
exercise of any statutory right or remedy conferred by the Constitution and the laws of Maryland
with respect to any misrepresentation made or any violation of the obligations, terms, and
covenants undertaken by the above business with respect to (1) this Affidavit, (2) the contract,
and (3) other Affidavits comprising part of the contract.

I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY
THAT THE CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE
BEST OF MY KNOWLEDGE, INFORMATION, AND BELIEF.

Date: By:
(Authorized Representative
and Affiant)
BPAFF
7/1/99
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ATTACHMENT C
COMAR 21.07.01.25
CONTRACT AFFIDAVIT

A. AUTHORIZED REPRESENTATIVE
| HEREBY AFFIRM THAT:

I am the

(title)
and the duly authorized representative of

(business)
and that | possess the legal authority to make this Affidavit on behalf of myself and the business for which | am
acting.

B. CERTIFICATION OF CORPORATION REGISTRATION AND TAX PAYMENT
| FURTHER AFFIRM THAT:

(1) The business named above is a (domestic ) (foreign ) corporation registered in
accordance with Corporations and Associations Article, Annotated Code of Maryland, and that it is in good standing
and has filed all of its annual reports, together with filing fees, with the Maryland State Department of Assessments
and Taxation, and that the name and address of its resident agent filed with the State Department of Assessment and
Taxation is:

Name:

Address:

(2) Except as validly contested, the business has paid, or has arranged for payment of , all taxes due the
State of Maryland and has filed all required returns and reports with Comptroller of the Treasury, the State
Department of Assessments and Taxation, and the Employment Security Administration, as applicable, and will
have paid all withholding taxes due the State of Maryland prior to final settlement.

C. CERTAIN AFFIRMATIONS VALID
| FURTHER AFFIRM THAT:

To the best of my knowledge, information, and belief, each of the affirmations, certifications, or
acknowledgments contained in that certain Bid/Proposal Affidavit dated , 20 , and
executed by me for the purposed of obtaining the contract to which this Exhibit is attached remains true and correct
in all respects as if made as of the date of this Contract Affidavit and as if fully set forth herein.

| DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE,
INFORMATION, AND BELIEF.

DATE: BY:

Signature

(Authorized Representative and Affidavit)
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ATTACHMENT D
050R4800143
STATE OF MARYLAND
DEPARTMENT OF BUDGET AND MANAGEMENT
MINORITY BUSINESS ENTERPRISE PARTICIPATION
INSTRUCTIONS AND FORMS

PURPOSE

The Contractor shall structure its procedures for the performance of the work required in the
Contract to attempt to achieve a 2 percent minority business enterprise (MBE) subcontracting
goal as stated in the Request for Proposals. MBE performance must be in accordance with this
Attachment, as authorized by Code of Maryland Regulations (COMAR) 21.11.03. The
Contractor agrees to exercise all good faith efforts to carry out the requirements set forth in this
Attachment.

DEFINITIONS

As used in this Attachment, the following words have the meanings indicated.

Certification means a determination made by the Department of Transportation that a legal
entity is a minority business enterprise.

MBE Liaison is the employee designated to administer the Department's MBE program.

“Minority Business Enterprise” or “MBE” means any legal entity, other than a joint venture,
organized to engage in commercial transactions, that is:

at least 51 percent owned and controlled by one or more individuals
who are socially and economically disadvantaged; and

managed by, and the daily business operations of which are controlled by, one or
more of the socially and economically disadvantaged individuals who own it.

Note: A minority business enterprise also includes a not-for-profit entity organized to promote
the interests of physically or mentally disabled individuals.

An MBE must be certified in order to have its contract participation counted under the
Department’s MBE program.
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MBE GOAL

An overall MBE subcontract participation goal of 2 percent of the total dollars paid to the
Contractor has been established for this procurement.

By submitting a response to this solicitation, the bidder or Offeror agrees that
the goals of the contract will be performed by certified minority business
enterprises as specified.

A prime contractor — including an MBE prime contractor — must accomplish an
amount of work not less than the MBE subcontract goal with certified MBE
subcontractors.

A prime contractor comprising a joint venture that includes MBE partner(s) must
accomplish the MBE subcontract goal with certified MBE subcontractors.

SOLICITATION AND CONTRACT FORMATION

A bidder or Offeror must include with its bid or offer a completed MBE Utilization
and Fair Solicitation Affidavit (ATTACHMENT D-1) whereby the bidder or Offeror
acknowledges the certified MBE participation goal, commits to make a good faith
effort to achieve the goal, and affirms that MBE subcontractors were treated fairly
in the solicitation process. If a bidder or Offeror fails to submit this affidavit, the
Department may deem the bid or offer non-responsive.

Within 10 working days from notification that it is the apparent awardee or from the
date of the actual award, whichever is earlier, the apparent awardee must provide
the following documentation to the MBE Liaison. If the apparent awardee fails to
return each completed document within the required time, the award is voidable.

1) Outreach Efforts Compliance (Attachment D-2)

2 MBE Participation Schedule (Attachment D-3)

3) Subcontractor Project Participation Statement (Attachment D-4)

4) Any other documentation required by the Department's MBE Liaison to
ascertain Offeror responsibility in connection with the certified MBE participation
goal.

CONTRACT ADMINISTRATION REQUIREMENTS

While performing any services the Contractor shall:
1. Submit monthly to the Department a reporting listing any unpaid invoices, over 30 days

old, received from any certified MBE subcontractor, the amount of each invoice and the
reason payment has not been made. (Attachment D-5).
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Include in its agreements with its certified MBE subcontractors a requirement that those
subcontractors submit monthly to the Department a report that identifies the prime
contract and lists all payments received from Contractor in the preceding 30 days, as well
as any outstanding invoices, and the amount of those invoices. (Attachment D-6).

Maintain such records as are necessary to confirm compliance with its MBE participation
obligations. These records must indicate the identity of certified minority and non-
minority subcontractors employed on the contract, the type of work performed by each,
and the actual dollar value of work performed.

Consent to provide such documentation as reasonably requested and to provide right-of-
entry at reasonable times for purposes of the State’s representatives verifying compliance
with the MBE participation obligations. Contractor must retain all records concerning
MBE participation and make them available for Department inspection for a period of
three years after final completion of the contract.
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D-1

D-2

D-3

D-4

D-5

D-6

ATTACHMENTS

Certified MBE Utilization and Fair Solicitation Affidavit (must be submitted with
technical proposal)

Outreach Efforts Compliance (must be submitted by contract awardee within
10 working days of notification of apparent award.)

MBE Participation Schedule (must be submitted by contractor with TO proposal
response.)

Subcontractor Project Participation Statement (must be submitted by contractor
with TO proposal response.)

Prime Contractor Unpaid MBE Invoice Report (submitted monthly after contract
commences.)

Subcontractor Payment Report (submitted monthly after contract
commences.)
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ATTACHMENT D-1

CERTIFIED MBE UTILIZATION

- J

In conjunction with the bid or offer submitted in response to Solicitation No. 050R4800143, |
affirm the following:

I acknowledge the overall certified Minority Business Enterprise (MBE) participation goal of 2
percent. | commit to make a good faith effort to achieve this goal.

I understand that if 1 am notified that 1 am selected for contract award, I must submit the
documentation described in the MBE Participation Exhibit within 10 working days of
receiving notice of the potential award or from the date of actual award, whichever is earlier.
If I fail to do so, I understand any apparent award will be deemed voidable.

In the solicitation of subcontract quotations or offers, MBE subcontractors were provided not
less than the same information and amount of time to respond as were non-MBE
subcontractors.

The solicitation process was conducted in such a manner so as to not place MBE subcontractors
at a competitive disadvantage to non-MBE subcontractors.

I solemnly affirm under the penalties of perjury that the contents of this paper are true to
the best of my knowledge, information, and belief.

Bidder/Offeror Name Signature of Affiant
Address Printed Name, Title
Date

[ SUBMIT THIS AFFIDAVIT WITH BID/PROPOSAL ]
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ATTACHMENT D-2

QUTREACH EFFORTS COMPLIANCE

STATEMENT

In conjunction with the bid or offer submitted in response to Solicitation No.
050R4800143, I state the following:

Bidder/ Offeror identified opportunities to subcontract in these specific work categories:

Attached to this form are copies of written solicitations (with bidding instructions) used to solicit
certified MBEs for these subcontract opportunities.

Bidder/Offeror made the following attempts to contact personally the solicited MBEs:

L] Bidder/Offeror assisted MBEs to fulfill or to seek waiver of bonding requirements.
(DESCRIBE EFFORTS)

I This project does not involve bonding requirements.
I Bidder/Offeror did/did not attend the pre-bid conference

1 No pre-bid conference was held.

By:

Bidder/Offeror Name

Address Name, Title

Date
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ATTACHMENT D-3

MBE PARTICIPATION

Vs

SCHEDULE

N

Prime Contractor (Firm Name, Address, Phone)

Project Description

Project Number

Total Contract Amount  $

List Information For Each Certified MBE Subcontractor On This Project

A. Minority Firm Name, Address, Phone

MBE Classification:

MBE Certification Number

Work To Be Performed

Project Commitment Date

Project Completion Date

Agreed Dollar Amount

Percentage Of Total Contract

B. Minority Firm Name, Address, Phone

MBE Classification:

MBE Certification Number

Work To Be Performed

Project Commitment Date

Project Completion Date

Agreed Dollar Amount

Percentage Of Total Contract

C. Minority Firm Name, Address, Phone

MBE Classification:

MBE Certification Number

Work To Be Performed

Project Commitment Date

Project Completion Date

Agreed Dollar Amount

Percentage Of Total Contract

D. Minority Firm Name, Address, Phone

MBE Classification:

MBE Certification Number

Work To Be Performed

Project Commitment Date

Project Completion Date

Agreed Dollar Amount

Percentage Of Total Contract

MBE Firms Total Dollar Amount Overall $
MBE Firms Total Percentage Overall
African American MBE Dollar Amount $
African American MBE Percentage

Women MBE Dollar Amount $
Women MRF Percentane )

List Additional MBE Subcontractors Or
Provide Any Additional Comments on

Separate Paper.

Document Prepared By: (please print or type)
Name:

Title: }




ATTACHMENT D-4
[ SUBCONTRACTOR PROJECT PARTICIPATION }

[ STATEMENT J

SUBMIT ONE FORM FOR EACH CERTIFIED MBE LISTED IN THE MBE PARTICIPATION SCHEDULE

Provided that is awarded the State contract in
Prime Contractor Name
conjunction with Solicitation No. 050R4800143, it and :
Subcontractor Name

MDOT Certification No. , intend to enter into a contract by which
Subcontractor shall: (describe work)
O No bonds are required of Subcontractor

O The following amount and type of bonds are required of Subcontractor:

Prime Contractor Signature Subcontractor Signature
By: By:

Name, Title Name, Title
Date Date
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ATTACHMENT D-5
MARYLAND DEPARTMENT OF BUDGET AND MANAGEMENT
MINORITY BUSINESS ENTERPRISE PARTICIPATION

Prime Contractor Unpaid MBE Invoice Report —

To be Completed Monthly by Prime Contractor

Report Month/Year

Report due by 15th of following month.

Contract #

Contracting Unit

Contract Amount

MBE Subcontract Amount

Contract Begin Date

Contract End Date

Services Provided

Prime Contractor Name

Contact Person

Address

City State Phone Fax
Subcontractor Name Contact Person

Address

City State Phone Fax

Subcontractor Services Provided

List any unpaid invoices over 30 days old received from this vendor and reason for non-

payment.
1.
2.
3.
Total Amount Unpaid $

**|f more than one MBE subcontractor is used for this contract, please use separate report forms.

Return one (1) copy of this form to each of the following addresses:

Roxann King

Maryland Department of Budget & Management
Wireless Communications Services

301 W. Preston St, Suite 1304

Baltimore, MD 21201

Signature:

and to:

Kathleen Lang, MBE Coordinator

Maryland Department of Budget & Management
Division of Telecommunications

301 W. Preston St, Suite 1304

Baltimore, MD 21201

Date:

71




ATTACHMENT D-6
MARYLAND DEPARTMENT OF BUDGET AND MANAGEMENT
MINORITY BUSINESS ENTERPRISE PARTICIPATION

Subcontractor Payment Report —

To be Completed Monthly by MBE Subcontractor

Report Month/Year
Report due by 15th of following month.

Contract #

Contracting Unit

Contract Amount

MBE Subcontract Amount
Contract Begin Date
Contract End Date
Services Provided

MBE Subcontractor Name

Contact Person

Address

City State

MDOT Certification #

Zip Phone Fax

Subcontractor Services Provided

List all payments received from Prime
Contractor in the preceding 30 days

1.
2.
3.

Total Dollars Paid $

List dates and amounts of any

outstanding invoices.

1.
2.
3.

Total Dollars Unpaid $

Prime Contractor Name

Contact Person

Address

City State Zip

Phone Fax

Return one (1) copy of this form to each of the following addresses:

Roxann King

Maryland Department of Budget & Management
Wireless Communications Services

301 W. Preston St, Suite 1304

Baltimore, MD 21201

Signature:

and to:
Sandy Smith, MBE Coordinator
Maryland Department of Budget & Management
Division of Telecommunications
301 W. Preston St, Suite 1304
Baltimore, MD 21201

Date:
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ATTACHMENT E

PRICE INSTRUCTION FORM AND EXAMPLES OF TASK ORDER 1 THRU 5

AVAILABLE IN ELECTRONIC FORMAT
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ATTACHMENT F

PERFORMANCE BOND

Principal Business Address of Principal

Surety Obligee
STATE OF MARYLAND
a corporation of the State of ...........ccccoeviiiiniiinne By and through the following
and authorized to do business in the State of Maryland
AAMINISLIAtION.....oovivic s

Penal Sum of Bond (express in words and figures)
Date of Contract

Description of Contract

Contract Number:

KNOW ALL MEN BY THESE PRESENTS, That we, the Principal named above and Surety named above, are held and
firmly bound unto the Obligee named above in the Penal Sum of this Performance Bond stated above, for the payment of which
Penal Sum we bind ourselves, our heirs, executors, administrators, personal representatives, successors, and assigns, jointly and
severally, firmly by these presents. However, where Surety is composed of corporations acting as co-sureties, we, the co-
sureties, bind ourselves, our successors and assigns, in such Penal Sum jointly and severally as well as severally only for the
purpose of allowing a joint action or actions against any or all of us, and for all other purposes each co-surety binds itself, jointly
and severally with the Principal, for the payment of such sum as appears above its name below, but if no limit of liability is
indicated, the limit of such liability shall be the full amount of the Penal Sum.

WHEREAS, Principal has entered into or will enter into a contract with the State of Maryland, by and through the
Administration named above acting for the State of Maryland, which contract is described and dated as shown above, and
incorporated herein by reference. The contract and all items incorporated into the contract, together with any and all changes,
extensions of time, alterations, modifications, or additions to the contract or to the work to be performed thereunder or to the
Plans, Specifications, and Special Provisions, or any of them or to any other items incorporated into the contract shall hereinafter
be referred to as "the Contract.”

WHEREAS, it is one of the conditions precedent to the final award of the Contract that these presents be executed.

NOW, THEREFORE, during the original term of said Contract, during any extension thereto that may be granted by the
Administration, and during the guarantee and warranty period, if any, required under the Contract; unless otherwise stated
therein, this Performance Bond shall remain in full force and effect unless and until the following terms and conditions are met:

1. Principal shall well and truly perform the Contract; and
2. Principal and Surety shall comply with the terms and conditions contained in this Performance Bond.

Whenever Principal shall be declared by the Administration to be in default under the Contract, the Surety may, within 15
days after notice of default from the Administration, notify the Administration of its election to either promptly proceed to
remedy the default or promptly proceed to complete the contract in accordance with and subject to its terms and conditions. In
the event the Surety does not elect to exercise either of the above stated options, then the Administration thereupon shall have the
remaining contract work completed, Surety to remain liable hereunder for all expenses of completion up to but not exceeding the
penal sum stated above.

The Surety hereby stipulates and agrees that no charge, extension of time, alteration or addition to the terms of the Contract
or to the work to be performed thereunder or the Specifications accompanying the same shall in any way affect its obligations on
this Performance Bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms
of the Contract or to the work or to the Specifications.
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This Performance Bond shall be governed by and construed in accordance with the laws of the State of Maryland and any
reference herein to Principal or Surety in the singular shall include all entities in the plural who or which are signatories under the
Principal or Surety heading below.

IN WITNESS WHEREOF, Principal and Surety have set their hands and seals to this Performance Bond. If any individual
is a signatory under the Principal heading below, then each such individual has signed below on his or her own behalf, has set
forth below the name of the firm, if any, in whose name he or she is doing business, and has set forth below his or her title as a
sole proprietor. If any partnership or joint venture is a signatory under the Principal heading below, then all members of each
such partnership or joint venture have signed below, each member has set forth below the name of the partnership or joint
venture, and each member has set forth below his or her title as a general partner, limited partner, or member of joint venture,
whichever is applicable. If any corporation is a signatory under the Principal or Surety heading below, then each such
corporation has caused the following: the corporation's name to be set forth below, a duly authorized representative of the
corporation to affix below the corporation's seal and to attach hereto a notarized corporate resolution or power of attorney
authorizing such action, and each such duly authorized representative to sign below and to set forth below his or her title as a
representative of the corporation. If any individual acts as a witness to any signature below, then each such individual has signed
below and has set forth below his or her title as a witness. All of the above has been done as of the Date of Bond shown above.

In Presence of: Individual Principal
Witness
.................................................................. asto et snesesresneesneeseseene s (OEAL)
In Presence of: Co-Partnership Principal
Witness
............................................................................... (SEAL)
(Name of Co-Partnership)
....................................................................... asto By: cerree e (OEAL)
....................................................................... asto ettt en s eesneesnene e snene e (OEAL)
....................................................................... asto ettt sne e snennene o (OEAL)
Corporate Principal
Attest (Name of Corporation)
AFFIX
....................................................................... asto By: crrrenearese e CORPORATE
Corporate Secretary President SEAL
(Surety)
AFFIX
AUESE e (SEAL) By CORPORATE
Signature SEAL

(Business Address of Surety)

Approved as to legal form and sufficiency

Asst. Attorney General
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Attachment G — Sample Startup Inspection for
Generator Power System
(available electronically)
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Attachment H-1
Sample 12’ x 38’ x 10" with Generator Equipment
Shelter Drawing
(available electronically)
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Attachment H-2
Sample 12’ x 38’ x 10" without Generator Equipment
Shelter Drawing
(available electronically)
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Attachment H-3
Sample 12° x 28’ x 10” without Generator Equipment
Shelter Drawing
(available electronically)
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ATTACHMENT I

PRE-PROPOSAL CONFERENCE REPONSE FORM
PROJECT NO. 050R4800143

STATEWIDE WIRELESS COMMUNICATIONS INFRASTRUCTURE
SITE INSTALLATIONS

A Pre-Proposal Conference will be held at 10:00 AM on December 18, 2003 at 45 Calvert
Street, Annapolis, MD 21401, Conference Room 164A & B. Please return this form by 2:00
PM on December 16, 2003, advising whether or not you plan to attend.

For directions to the meeting site, you may contact Ms. Roxann King at 410-767-4301.

Return or fax this form to the Procurement Officer:

Robert C. Krysiak

Department of Budget & Management
Procurement Unit

45 Calvert Street, Room 115
Annapolis, MD 21401

Fax# (410) 974-3274

Please indicate:

Yes, the following representatives will be in attendance:
1.
2.
3.

No, we will not be in attendance.

Company Name

Signature Title
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Attachment J
Typical Soil Borings
(available electronically)
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Attachment K-1
Sample 180’ Self-Supporting Tower Loading
(available electronically)
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Attachment K-2
Sample 330’ Self-Supporting Tower Loading
(available electronically)
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Attachment K-3
Sample 80’ to 105 Monopolse Loading
(available electronically)
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Attachment K-4
Sample 450’ Self-Supporting Tower Loading
(available electronically)
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